January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for New Highway Construction, Highway Improvements, and Highway Resurfacing in the city of
Augusta and towns of Vassalboro and China” will be received from contractors at the Reception Desk, Maine DOT
Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on April 21, 2004 , and at that time
and place publicly opened and read. Bids will be accepted from contractors prequalified by the Department of
Transportation for Highway Construction projects. All other Bids may be rejected. MDOT provides the option of
electronic bidding. We now accept electronic bids for those bid packages posted on the bidx.com website.
Electronic bids do not have to be accompanied by paper bids. Please note: the Department will accept a facsimile
of the bid bond; however, the original bid bond must then be received at the MDOT Contract Section within 72
hours of the bid opening. During this transition, dual bids (one paper, one electronic) will be accepted, with the
paper copy taking precedence.

Description: Maine Federal Aid Project No’s. NH-0556(270)E, NH-0556(310)X, IM-0556(320)E, NH-1140(800)E,
NH-1140(900)E. PINS. 556.27, 556.31, 556.32, 11408.00, 11409.00

Location: In Kennebec County, project 556(270)E is located on both east and west side approaches for the new 3™
River Bridge, Project 556(310)X is located from Eight Rod Rd. extending east to Rte.104. Project 556(320)E is located
from I-95 extending east to Eight Rod Rd. including I-95 auxiliary lane. Project 1140(800)E is located on Rte.3 from
approx. 1.6 mi west of Cross Hill Rd. extending east 9.74 miles. Project 1140(900)E is located on Rte.3 from approx.
0.68 mi. east of Rte.32 and extending east 2.6 miles.

Outline of Work: Final paving, pavement resurfacing, gravel, recycled pavement, curb, guardrail, traffic signals,
highway lighting and signing, planting trees and shrubs, and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Mike Susi at (207)624-3481. Questions received aftér 12:00 noon of Monday prior
to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract
provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired persons
may call the Telecommunication Device for the Deaf at (207) 624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Division IV Office in Fairfield. They may be purchased from the Department between the hours of
8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to
Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They
also may be purchased by telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size plans
$215.00 ($227.00 by mail). Half size plans $108.00 ($114.00 by mail), Bid Book $10 ($13 by mail), Single Sheets $2,
payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $160,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to comphance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail}, and Standard D@talls, Rewsxon of December 2002, price $20 {$25 by mail]
Standard Detail updates can be found- at higp://www / o.htm

Augusta, Maine
March 31, 2004
JOHN E. DORITY

CHIEF ENGINEER

M ‘._..
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Augusta

556.27,556.31, 556.32
11408.00, 11409.00

March 17, 2004

Supercedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 000556.27

PROJECTS
NH-0556 (27)E
NH-0556 (310)X
IM-0556 (320)E

OTHERS

COUNTY : KENNEBEC



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|201.23 REMOVING SINGLE | | | | I
0010 | TREE TOP ONLY | 2.000] | | |

|1201.24 REMOVING STUMP | I | | I
0020 | 2.000]| | | |

|202.202 REMOVING | | | | |
0030 | PAVEMENT SURFACE | 144600.000| | | |

|1202.203 PAVEMENT BUTT | I | | |
0040 | JOINTS | 510.000] | | I

1203.20 COMMON EXCAVATION | | | | |
0050 | | 51100.000]| I I I

1203.21 ROCK EXCAVATION | I | | I
0060 | | 7300.000]| | | I

|1203.2312 HEALTH AND | I | | I
0070 | SAFETY PLAN | LUMP | LUMP | | |

|1203.2315 TEMPORARY | | | | I
0080 | SECURED STOCKPILE AREA | LUMP | LUMP | | |

|203.233 DISPOSAL OF | I | | I
0090 | SPECIAL EXCAVATION | 100.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1203.25 GRANULAR BORROW | I | | I
0100]| | 120.000]| | | |

|206.061 STRUCTURAL EARTH | | | | I
0110 |EXCAVATION - DRAINAGE | 100.000]| | | [
|AND MINOR STRUCTURES, |M3 | | | |
| BELOW GRADE | | I I |
|206.07 STRUCTURAL ROCK | | | | I
0120 | EXCAVATION - DRAINAGE | 125.000]| | | [
|AND MINOR STRUCTURES |M3 | | | |
|304.09 AGGREGATE BASE | | | | |
0130 |COURSE - CRUSHED | 13700.000| | | [

|304.10 AGGREGATE SUBBASE | | | | I
0140 |COURSE - GRAVEL | 21600.000] | | |

|310.24 PLANT MIX | | | | |
0150 | RECYCLED ASPHALT | 41900.000] | | |
| PAVEMENT - 100 MM DEPTH |M2 | | | |

I I I

|403.207 HOT MIX ASPHALT | | | | |
0160|19.0 MM NOMINAL MAX SIZE | 15470.000] | | |

|403.208 HOT MIX ASPHALT | | | | |
0170|12.5 MM, SURFACE | 23420.000| | | |

|403.209 HOT MIX ASPHALT | | | | |
0180|9.5 MM(SIDEWALKS,DRIVES, | 260.000] | | |
| INCIDENTAL ) MG | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|403.210 HOT MIX ASPHALT | | | | |
0190|9.5 MM NOMINAL MAX SIZE | 410.000]| | | |

|403.211 HOT MIX ASPHALT | | | | I
0200 | (SHIM) | 50.000] | | |

|403.213 HOT MIX ASPHALT | | | | I
0210]12.5 MM, BASE | 8950.000| | | |

|409.15 BITUMINOUS TACK | | | | I
0220 |COAT APPLIED | 27860.000] | | |

|424.321 ASPHALT RUBBER | | | | |
0230 | JOINT SEALER, APPLIED | 3710.000] | | |

|504.069 CONCRETE PIPE | I | | I
0240 |TIES | 45.000] | | |

|508.14 HIGH PERFORMANCE | | | | I
0250 | WATERPROOFING MEMBRANE | LUMP | LUMP | | |

|526.312 PERMANENT | | | | |
0260 | CONCRETE BARRIER TYPE II |LUMP | LUMP | | |

|526.331 PERMANENT | | | | |
0270 | CONCRETE BARRIER TYPE | LUMP | LUMP | | |
|IIIT B I I I I I
|526.34 PERMANENT | | | | |
0280 | CONCRETE TRANSITION | 2.000]| | | |
| BARRIER |EA | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|527.301 ENERGY ABSORBING | | | | I
0290 | SYSTEM (C-A-T) | 2.000] | | |

|527.303 ENERGY ABSORBING | | | | I
0300 | SYSTEM (ET-2,000) | 2.000] | | |

|603.155 300 MM RCP CLASS | | | | I
0310|ITI | 15.600] | | |

|1603.16 375 MM CULVERT | I | | I
0320 |PIPE OPTION I | 115.000] | | I

|603.1652 375 MM RCP | I | | |
0330|CLASS IV | 27.600]| | | I

|1603.17 450 MM CULVERT | I | | I
0340 |PIPE OPTION I | 69.600| | | |

|1603.175 450 MM RCP CLASS | | | | I
0350 |I1I | 84.000] | | |

|1603.179 450 MM CULVERT | | | | I
0360 | PIPE OPTION III | 20.400] | | |

|603.195 600 MM RCP CLASS | | | | I
0370|ITI | 164.800]| | | |

|603.205 750 MM | [ | | [
0380 | REINFORCED CONCRETE PIPE | 9.700]| | | [
|CLASS III M | | I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|1603.43 914 MM REINFORCED | | | | I
0390 |CONCRETE PIPE CLASS IV | 62.400]| | | |

|603.76 300 MM INLET | I | | |
0400 |GRATE UNIT | 1.000] | | |

|603.77 375 MM INLET | I | | |
0410 |GRATE UNIT | 1.000] | | |

|603.78 450 MM INLET | I | | |
0420 |GRATE UNIT | 5.000] | | |

|1603.80 600 MM INLET | I | | |
0430 |GRATE UNIT | 1.000] | | I

|603.82 900 MM INLET | I | | |
0440 |GRATE UNIT | 2.000]| | | I

|604.092 CATCH BASIN TYPE | | | | I
0450|B1-C | 5.200] | | |

|604.15 MANHOLE | | | | |
0460 | | 4.000]| | | |

|604.18 ADJUSTING MANHOLE | | | | I
0470 |OR CATCH BASIN TO GRADE | 39.000] | | |

|604.243 CATCH BASIN TYPE | | | | I
0480 |F3-C | 1.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|604.247 CATCH BASIN TYPE | | | | I
0490 |F5-C | 1.000] | | |

|604.249 CATCH BASIN TYPE | | | | I
0500 |F6-C | 3.000] | | |

|605.09 150 MM UNDERDRAIN | | | | I
0510 |TYPE B | 416.000] | | |

|605.10 150 MM UNDERDRAIN | | | | I
0520 | OUTLET | 27.000] | | |

|605.11 300 MM UNDERDRAIN | | | | I
0530 |TYPE C | 70.000] | | |

|606.1721 BRIDGE | I | | |
0540 | TRANSITION - TYPE 1 | 17.000] | | |

|606.1722 BRIDGE | I | | |
0550 | TRANSITION - TYPE 2 | 2.000] | | |

|606.178 GUARDRAIL BEAM | I | | I
0560 | | 243.760| | | |

|606.23 GUARDRAIL TYPE 3C | | | | I
0570|- SINGLE RAIL | 2844.780| | | |

|606.2301 GUARDRAIL TYPE | | | | I
0580|3C - DOUBLE RAIL | 665.000| | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|606.231 GUARDRAIL TYPE | | | | |
0590|3C - 4.5 M RADIUS AND [ 3.810] | | |
| LESS |M | | | I
| 606.232 GUARDRAIL TYPE | | | | |
0600|3C - OVER 4.5 M RADIUS [ 3.810] | | |

|606.24 GUARDRAIL TYPE 3D | | | | I
0610|- SINGLE RAIL | 765.000] | | I

|1606.2602 TERMINAL END - | I | | |
0620 | TRAILING END | 13.000] | | |

| 606.35 GUARDRAIL | | | | |
0630 | DELINEATOR POST | 164.000]| | | |

|606.363 GUARDRAIL REMOVE | | | | I
0640 |AND DISPOSE | 492.000] | | |

|606.611 TIMBER GUARDRAIL | | | | I
0650 | 30.000] | | I

|606.754 WIDEN SHOULDER | | | | I
0660 |FOR 350 END TREATMENT | 48.000] | | |

|606.79 GUARDRAIL 350 | I | | I
0670 | FLARED TERMINAL | 64.000]| | | |

|607.09 WOVEN WIRE FENCE | | | | I
0680 |- METAL POSTS | 5060.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|607.15 DRIVE GATEWAY 4.9 | | | | I
0690 |[METER - METAL | 3.000] | | |

|607.163 CHAIN LINK FENCE | | | | I
0700|- 1.2 METER P.V.C. | 1730.000]| | | |
| COATED M | | I |
| 607.32 BRACING ASSEMBLY | | | | I
0710 |TYPE I - METAL POSTS | 16.000] | | I

| 607.33 BRACING ASSEMBLY | | | | |
0720 |TYPE II - METAL POSTS | 43.000] | | |

|609.31 CURB TYPE 3 | I | | |
0730]| | 692.000]| | | I

|609.34 CURB TYPE 5 | I | | |
0740 | | 1485.000] | | I

|609.35 CURB TYPE 5 - | I | | |
0750 | CIRCULAR | 17.000] | | |

|610.08 PLAIN RIPRAP | I | | |
0760 | | 170.000]| | | I

|610.18 STONE DITCH | I | | |
0770 | PROTECTION | 70.000] | | |

|613.319 EROSION CONTROL | | | | I
0780 | BLANKET | 7075.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 615.07 LOAM | | I I |
0790 I 2430.000]| I I |

|618.1301 SEEDING METHOD | | | | |
0800 |[NUMBER 1 - PLAN QUANTITY | 3.000] | | |

|618.1401 SEEDING METHOD | | | | |
0810 |[NUMBER 2 - PLAN QUANTITY | 232.000] | | |

|618.1411 SEEDING METHOD | | | | |
0820 |[NUMBER 3 - PLAN QUANTITY | 218.000] | | |

|618.143 SPECIAL SEED | | | I I
0830 |MIX: FORT WESTERN PROP. | 38.000] | | |

|618.15 TEMPORARY SEEDING | | | | I
0840 | | 150.000] | | |

|618.25 APPLIED WATER | I | | |
0850 | 10.000] | | |

|619.1201 MULCH - PLAN | I | | I
0860 | QUANTITY | 455.000] | | |

|619.1401 EROSION CONTROL | | | | I
0870 |MIX | 100.000] | | |

|620.54 STABILIZATION | I | | I
0880 | GEOTEXTILE | 900.000| | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 10
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 620.58 EROSION CONTROL | | | | I
0890 | GEOTEXTILE | 572.000] | | |

|621.01 EVERGREEN TREES | | | | |
0900| (200 MM - 300 MM) | 1000.000 | | | |

| 621.031 EVERGREEN TREES | | | | I
0910 (1200 MM - 1500 MM) | 72.000| | | |
| GROUP A |EA | I I |
| 621.037 EVERGREEN TREES | | | | I
0920| (1500 MM - 1800 MM) | 50.000] | | |
| GROUP A |EA | I I |
|621.18 MEDIUM DECIDUOUS | | | | I
0930 |TREES (1800 MM - 2400 | 120.000]| | | [
|[MM) GROUP C |EA | | | I
| 621.255 LARGE DECIDUOUS | | | | I
0940 | TREES (2400 MM - 3000 | 24.000| | | [
|MM) GROUP A |EA | | | I
|621.273 LARGE DECIDUOUS | | | | I
0950 |TREE (50 MM - 65 MM | 144.000] | | |
|CALIPER) GROUP A |EA | | | I
| 621.401 DWARF EVERGREENS | | | | I
0960| (600 MM - 750 MM) GROUP | 126.000| | | [
|a |EA I I I I
| 621.498 BROADLEAF | I I I I
0970 | EVERGREENS (750 MM - 900 | 126.000]| | | [
|[MM) GROUP A |EA | | | I
| 621.54 DECIDUOUS SHRUBS | | | I I
0980 (450 MM - 600 MM) GROUP | 348.000| | | [



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 11
DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 621.546 DECIDUOUS SHRUBS | | | | |
0990| (600 MM - 900 MM) GROUP | 402.000| | | |

| 621.71 HERBACEOUS | I | | |
1000 | PERENNIALS GROUP A | 300.000] | | |

| 621.80 ESTABLISHMENT | | | | I
1010 | PERIOD | LUMP | LUMP | | |

|626.11 PRECAST CONCRETE | | | | I
1020 | JUNCTION BOX: | 4.000] | | |

|626.22 NON-METALLIC | I | | |
1030 |CONDUIT | 3020.000]| | | |

|626.23 PREWIRED CONDUIT | | | | I
1040 | SECONDARY WIRING | 2950.000] | | |

|626.25 UNDER PAVEMENT | I | | |
1050 |DUCT | 80.000] | | I

|626.31 450 MM FOUNDATION | | | | I
1060]| | 1.000] | | |

|626.32 600 MM FOUNDATION | | | | I
1070]| | 81.000] | | I

|626.33 750 MM FOUNDATION | | | | I
1080]| | 8.000] | | |
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DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 626.38 GROUND MOUNT | | | | I
1090 |CABINET FOUNDATION | 2.000] | | |

|627.711 WHITE OR YELLOW | | | | I
1100 | PAINTED PAVEMENT MARKING | 26100.000| | | [
|LINE (PLAN QUANTITY ) M | | | I
|627.75 WHITE OR YELLOW | | | | I
1110 | PAVEMENT AND CURB I 330.000]| | | |
| MARKING | M2 | I I |
| 627.76 TEMPORARY | I | | I
1120 | PAVEMENT MARKING LINE, | LUMP | LUMP | | [
|[WHITE OR YELLOW | I | | I
|629.05 HAND LABOR, | I | | I
1130 | STRAIGHT TIME I 80.000| | | |

|631.12 ALL PURPOSE | I | | |
1140 |EXCAVATOR (INCLUDING | 20.000] | | |
| OPERATOR) |HR | | | I
|631.13 BULLDOZER | I | | I
1150]| (INCLUDING OPERATOR) | 40.000] | | |

|631.131 SMALL | I | | |
1160 | BULLDOZER-GRADER | 40.000] | | |
| (INCLUDING OPERATOR) |HR | | | I
|631.14 GRADER (INCLUDING | | | | I
1170 | OPERATOR) | 40.000] | | |

|631.15 ROLLER, EARTH AND | | | | |
1180 |BASE COURSE (INCLUDING | 40.000] | | |
| OPERATOR) | HR | | | |
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DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.172 TRUCK - LARGE | | | | I
1190 | (INCLUDING OPERATOR) | 20.000] | | |

|631.18 CHAIN SAW RENTAL | | | | I
1200 | (INCLUDING OPERATOR) | 20.000] | | |

|631.20 STUMP CHIPPER | | | | I
1210]| (INCLUDING OPERATOR) | 20.000] | | |

| 631.32 CULVERT CLEANER | | | | I
1220 | (INCLUDING OPERATOR) | 40.000] | | |

|634.16 HIGHWAY LIGHTING | | | | I
1230 | LUMP | LUMP | | |

|634.208 REMOVE AND RESET | | | | I
1240 | LIGHT STANDARDS | 3.000] | | I

|634.21 CONVENTIONAL | I | | |
1250 |LIGHT STANDARD | 63.000]| | | |

|637.071 DUST CONTROL | I | | I
1260 | LUMP | LUMP | | |

|643.80 TRAFFIC SIGNALS | | | | I
1270|AT Rte.3 w/ Rte.1l04 | LUMP | LUMP | | |

|643.80 TRAFFIC SIGNALS | | | | I
1280 |AT RTE.3 W/ RTE.201 | LUMP | LUMP | | |
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DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR :

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|643.80 TRAFFIC SIGNALS | | | | I
1290 |AT RTE.3 W/ RTE.202 | LUMP | LUMP | | |

|643.91 MAST ARM POLE 12 | | | | I

|643.91 MAST ARM POLE 15 | | | | I

| 643.94 DUAL PURPOSE POLE | | | | I
1340|W/ 15 M MAST ARM | 2.000] | | |

| 645.103 DEMOUNT GUIDE | I | | I
1350 |SIGN | 9.000] | | |

| 645.106 DEMOUNT | | | | |
1360 | REGULATORY, WARNING, | 4.000]| | | |
| CONFIRMATION AND ROUTE |EA | | | |
|MARKER ASSEMBLY SIGN | | | | |
| 645.108 DEMOUNT POLE | | | | |
1370 | 11.000] | | |

| 645.113 REINSTALL GUIDE | | | | I
1380 |SIGN | 2.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE : 15
DATE : 040326
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E
OTHERS
CONTRACTOR
LINE | ITEM APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION QUANTITY e it | =====—mm -
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|645.116 REINSTALL | | | | |
1390 | REGULATORY, WARNING, | 1.000]| | | |
| CONFIRMATION AND ROUTE |EA | | | |
|MARKER ASSEMBLY SIGN | | | | |
| 645.12 OVERHEAD GUIDE | | | | |
1400|SIGN: GA-1 | LUMP | LUMP | | |
I I I I I I
| 645.12 OVERHEAD GUIDE | | | | |
1410|SIGN: GA-1-AUX | LUMP | LUMP | | |
I I I I I I
| 645.12 OVERHEAD GUIDE | | | | |
1420|SIGN: GA-2 | LUMP | LUMP | | |
I I I I I I
| 645.12 OVERHEAD GUIDE | | | | |
1430|SIGN: GA-4 | LUMP | LUMP | | |
I I I I I I
| 645.13 GUIDE SIGN - | | | | |
1440 | OVERPASS MOUNTED GX-3  |LUMP | LUMP | | |
I I I I I I
| 645.15 CANTILEVER GUIDE | | | | |
1450 |SIGN GA-3 | LUMP | LUMP | | |
I I I I I I
| 645.161 BREAKAWAY | | | | |
1460 |DEVICES SINGLE POLE | 12.000] | | |
I |EA I I I I
| 645.162 BREAKAWAY | | | | |
1470 |DEVICES MULTI-POLE | 4.000]| | | |
I |EA I I I I
| 645.251 ROADSIDE GUIDE | | | | |
1480 | SIGNS | 66.000| | | |
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DATE: 040326
SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 645.271 REGULATORY, | | | | |
1490 | HARNING, CONFIRMATION | 17.000] | | |
|AND ROUTE MARKER | M2 | | | |
|ASSEMBLY SIGNS, TYPE I | | | | |
| 645.2711 OVERLAY GUIDE | | | | |
1500 |SIGN - TYPE I | 1.000]| | | |

| 645.289 STEEL H-BEAM | I | | I
1510 | POLES | 2275.000] | | |

| 645.291 ROADSIDE GUIDE | | | | I
1520 |SIGNS TYPE II | 17.000] | | |

| 645.292 REGULATORY, | | | | I
1530 | WARNING, CONFIRMATION I 110.000] | | [
|AND ROUTE MARKER | M2 | | | I
| ASSEMBLY SIGNS TYPE II | | | | I
| 645.301 DEMOUNTABLE | | | | I
1540 | REFLECTORIZED DELINEATOR, | 40.000| | | [
| SINGLE |EA | | I |
| 645.302 DEMOUNTABLE | | | | I
1550 | REFLECTORIZED DELINEATOR, | 80.000| | | [
| DOUBLE |EA | | I |
| 652.38 FLAGGER | I | | I
1560 | I 5900.000| | | |

| 652.39 WORK ZONE TRAFFIC | | | | I
1570 | CONTROL | LUMP | LUMP | | |
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SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 000556.27 PROJECT (S) : NH-0556(27)E
NH-0556 (310) X
IM-0556 (320)E

OTHERS
CONTRACTOR

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT

NO | DESCRIPTION |  QUANTITY | m=mmmmmm e | m==mm e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 656.75 TEMPORARY SOIL | | | | I
1580 |EROSION AND WATER | LUMP | LUMP | | |
| POLLUTION CONTROL | I | | I

| 657 .24 SEEDING PITS | I | | |
1590 | 300.000] | | |

| 658.20 ACRYLIC LATEX | | | | |
1600 |COLOR FINISH, GREEN | 1715.000| | | |

|659.10 MOBILIZATION | I | | |
1610 | LUMP | LUMP | | |

|660.21 ON-THE-JOB | I | | |
1620 | TRAINING (BID) | 4500.000] | | I



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No’s. 556.27, 556.31,
556.32, 11408.00, 11409.00, for New Highway Construction, Highway
Improvements, and Highway Resurfacing in the city of Augusta, County of
Kennebec, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 14, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PINS. 556.27, 556.31, 556.32, 11408.00, 11409.00 — New Highway Construction,
Highway Improvements, and Hishway Resurfacing in the city of Augusta,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT., OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No’s. 556.27, 556.31,
556.32, 11408.00, 11409.00, for New Highway Construction, Highway
Improvements, and Highway Resurfacing in the city of Augusta, County of
Kennebec, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 14, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PINS. 556.27, 556.31, 556.32, 11408.00, 11409.00 — New Highway Construction,
Highway Improvements, and Hishway Resurfacing in the city of Augusta,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address a 16 State House Station, Au aine 04333-0016, and
e _jo

(Name of the firm bidding

a corporation or other legal entity organized Me laws of ;?&ate of Maine, with its
principa place of businesslocated at __ (address.of the firm\bidding the job)

A\ NN

set forth in this

1224.00
, for
th \_Hat Mi» Asghilt Overlay \ \ 2 in  the
town/city of \ _\  WeshEasthort \ \ > , County of
ing Maine. TheMVork includes construction, maintenance during

the Contract, and other incidental work.

2 responsible for furnishing all supervision, labor, equipment,
gfmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents) N\

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amount,of this Cantract.

Contract.

Division 108-ef the Standard Specifications RE‘VISIOI’] of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impedimert to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time gpecif\ed in the “Notlceto
Contractors” do(es) hereby bid and offer to enter into tki act to supply al the
materials, tools, equipment and labor to construct the e Work in strict
accordance with the terms and conditions of H ( e unit prices in the
attached “ Schedule of I1tems’.

in strict

N [tems’

or U S. Postal Money Order in the amount given in the
, payable to the Treasurer of the State of Maine and
accompanying this#id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Specia Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the D

execute two duplicate originals of this Agreem
terms, and obligations contained in the Con

g

WRnN

G. Award.

Your offer is her accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,
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Left

Knight Rd.

Ingraham Mountain Rd.

Lees Center

Cross Hill Rd.

Pole # 120/19/120

STATIONING

10+091
9+930
9+383
9+238
9+138
9+028
8+991
8+806
8+655
8+580
8+491
7+878
7+739
7+368
6+588
6+380
6+363
6+305
5+396
4+775
4+187
3+813

3+809

Page 1 of 3

NH-1140(800)E
Augusta - China
Route 3 PPM
Right
Reynolds Ln.
Pole # 17/169
Pole # 11/163

Trail Hill Rd.

Nature Park Rd.

Pole# 7/159

Pole # 155/3

Weeks Mills Rd.
Hayden Rd.
Pole # 141/141
Pole # 136/136

Pole # 126/126

Bolton Hill Rd.

Lambert Ave.

Pole # 19/100/99 1/2
Pole # 91/91

Pole # 84/84

BEGIN PROJECT
Existing joint



Left
Fieldstone Crossing

Carney Ln.

Brook View Ln.

Whitehouse Rd.

Whitehouse Rd.

Stone Road

Richards Rd.

STATIONING

16+116
15+811
15+717
15+417
15+262
14+950
14+871
14+843
14+645
14+634
14+431
14+010
13+707
13+508
13+351
13+123
12+863
12+727
12+628
11+927
11+796
11+044
10+710

10+559

Page 2 of 3

NH-1140(800)E
Augusta - China
Route 3 PPM

Right

Pond Hill Rd.

Mayflower Ln.

Fire Rd. # 75

China/Vassalboro T/L

Monument Rd.
Pole # 4/28A

Duck Pond Rd.

Three Mile Pond Rd.
Pole # 112

Legion Park Rd.
Pole # 118

Pole # 22

Boucher Rd.

Ritch Rd.
Augusta/Vassalboro T/L
Pole # 183.1

Lamson Rd.

Pole # 24/176



Left

Legion Memorial Dr.

Old Windsor Rd.

Village St. Ext.

MDOT Lot

Route 32

STATIONING

19+489

19+186
19+002
18+371
17+647
17+252
16+926
16+441

16+369

Page 3 of 3

NH-1140(800)E
Augusta - China
Route 3 PPM
Right

END PROJECT
Project Marker S0215(8)

Pole # 708
Route 32
Pole # 21/3.1

Pole # 85

Rockwood Dr.



7+866

7+803

7+686

6+394
GAP
6+346

5+401
GAP
5+388

5+348

5+081

4+955

4+746

3+991

3+809

BEGIN

9+056

8+971

8+809

8+588
GAP
8+572

8+500
GAP
8+477

"8+386

8+314

8+108

8+088

7+950

7+883

GAP

7+866

11+319

11+021

10+721
GAP
10+705

10+615

|

|

|
10+488

10+236

9+9016

9+665

9+617

9+347

'9+251

9+056

Page 1 of 3

GAP
13+711

13+380
GAP
13+353

13+064

12+778

12+766
|
|
|

"12+594

12+526

12+331

11+943
GAP
11+925

11+772
GAP
11+751

11+319

NH-1140(800)E
Augusta-China

Route 3 PPM



NH-1140(800)E
Augusta-China
Route 3 PPM

15+939 18+074
|
|
|
15+723 17+902
GAP
15+710 I
|
17+737 |
15+673 I
I |
I 1
| 17+652
" GAP
15+479 174641
|
|
|
15+425 17+569
GAP
15+413 I
! !
| 16+522
I I 19+489  END
15+317 I I
I ! |
: 16+447 !
" GAP 19+346
15+269 16+431 |
| |
| |
I 19+270
15+003 16+379 |
GAP I
16+360 I
19+196
14+862 GAP
GAP 19+177
14+846 16+211 |
|
! 18+988
14+020 16+060
GAP SPLIT AROUND ISLANDS
14+011 18+131
15+950
GAP
13+725 15+939 18+074

Page 2 of 3



NH-1140(800)E
Augusta-China

Route 3 PPM
DIVIDED AREAS/ TRUCK LANES

LEFT LANES RIGHT LANES
18+946 18+837
| |
| |
| |

18+259 18+189

9+891 7+904
| |
| |
| |
1 1

9+632 7+603
_3+771 _2+298
| |
| |
| |

3+015 2+094

Page 3 of 3



NH-1140(800)E
Augusta — China

Route 3 PPM
CONSTRUCTION NOTES
Item # 202.202 Removing Pavement Surface
Mainline
Left Right
Station - Station Width Station - Station Width
3+809 - 8+412 3.6M 5+419 - 19+489 3.6
10+025 - 19+489 3.6
Truck Lanes
Left Right
Station - Station Width Station - Station Width
6+689 - 61796 0-3.3M 5+726 - 54851 0-3.3
6+796 - 7+581 3.3M 5+851 - 6+107 3.3M
7+581 - 7+680 3.3-0M 6+107 - 61241 3.3-0M
13+197 - 13+319 0-3.3M 11+315 - 11+399 0-3.3M
13+319 - 13+691 3.3M 114399 - 11+734 3.3M
13+691 - 13+758 3.3-0M 11+734 - 11+812 3.3-0M
2" Lanes in Divided Section
Left Right
Station - Station Width Station - Station Width
18+074 - 18+236 0-3.6M 18+074 - 18+165 0-3.6M
18+236 - 18+945 3.6M 18+165 - 18+851 3.6M
18+945 - 18+988 3.6-0M 18+851 - 18+988 3.6-0M
Right Turning Lane Left Turning Lane
18+387 - 18+458 0-3M 18+266 - 18+327 0-3.6M
18+327 - 18+387 3.6M
Route 32 202&9 Crossovers
Station Area
18+400+/- 9X24M
18+697+/- 12X6.5M
18+731+/- 16X6.5M
Shoulder Areas
Left Right
Station - Station Width Station - Station Width
16+340 - 16+495 2.4M 18+693 - 18+793 2.4M
16+890 - 16+995 2.4M
18+100 - 18+220 2.4M

Item # 403.08

40mm Nominal Depth
Total Estimated 116,500 M2

12.5mm HMA Surface

40mm Nominal depth, in all milled areas, also 40mm overlay on 1.2M shoulders in
divided section as directed by the Resident.

Page 1 of 3



Item # 603.16

NH-1140(800)E
Augusta — China

Left
10+606 — 10+624
11+311 - 11+329
16+007 — 16+025

Item # 603.17

375mm Option I Culvert Pipe

Length Right Length
18.3M 4+935 — 4+953 18.3M
18.3M 14+281 — 14+304 23M
18.3M

450mm Option I Culvert Pipe

Left Length Right Length

5+864 — 5+887

Item # 606.178

23M 7+405 — 7+423 18.3M

Guardrail Beam

Replaced Damaged Straight Beam as directed.

Route 3 PPM

Replace Damaged Radius Beam at stations; 5+622 +/- Rt., 10+702 +/- Rt., and

13+714 +/- Rt.

Item # 606.23

Guardrail Type 3C Single Rail

Left
Station - Station

Right
Station - Station

5+854 - 5+865
6+898 - 61902
7+005 - 7+009
10+716 - 10+720
15+998 - 16+002
17+877 - 17+885
174900 - 17+908

Item # 606.231

4+998 - 5+002
8+145 - 8+153
10+625 - 10+633
114225 - 114233
12+147 - 12+151
14+448 - 14+456
15+431 - 15+465

Guardrail Type 3C 4.5M Radius or Less

14+456 - 14+460 +/-

Item # 606.232

Rt.

Guardrail Type 3C 4.5M Radius and over

14+440 - 14+448 +/-

Item # 606.35

Rt.

Guardrail Delineator Post

This Item to be installed Three at each leading end, and Two at each trailing end.

Item # 606.754

Widen Shoulder for 350 Flared Terminal

Left
Station - Station

Right
Station - Station

3+875 - 34907
3+934 - 3+966
4+932 - 44964
4+992 - 5+024
5+633 - 5+665
5+865 - 5+897
6+866 - 61898

3+861 - 3+893
3+917 - 3+949
4+926 - 44958
5+002 - 5+034
7+396 - T7+428
7+542 - 7+574
8+153 - 8+185

Page 2 of 3



NH-1140(800)E
Augusta — China

Route 3 PPM
Item # 606.754 Widen Shoulder for 350 Flared Terminal...cont.
Left Right
Station - Station Station - Station
7+009 - 7+041 10+136 - 10+168
10+597 - 10+629 10+378 - 10+410
10+720 - 10+753 10+593 - 10+625
114211 - 11+243 11+193 - 11+225
11+359 - 114391 12+115 - 12+147
14+445 - 14+477 13+879 - 134911
14+569 - 14+601 14+273 - 14+305
15+923 - 15+955 14+548 - 14+580
16+002 - 16+034 15+465 - 15+497
17+845 - 17+877 16+003 - 16+035

17+908 - 17+940

This Item requires the top 450mm of material on 350 widenings meet
requirements of Item # 304.10.All Common Borrow Below the 450mm and required to
maintain 1:3 shall be considered incidental. All seed and mulch items required to achieve
final stabilization is also incidental.

Item # 606.79 Guardrail 350 Flared Terminal
Left Right

Station - Station Station - Station
3+896 - 31907 3+882 - 3+893
3+934 - 34945 34917 - 34928
4+953 - 44964 4+947 - 4+958
4+992 - 5+003 5+002 - 5+013
5+654 - 5+665 7+417 - T+428
5+865 - 5+876 7+542 - 74553
6+887 - 61898 8+153 - 8+164
7+009 - 7+020 10+157 - 10+168
10+618 - 10+629 10+378 - 10+389
10+720 - 10+731 10+614 - 10+625
11+232 - 11+243 11+214 - 11+225
11+359 - 11+370 12+136 - 12+147
14+466 - 14+477 13+879 - 13+890
14+569 - 14+580 14+294 - 14+305
15+944 - 15+955 14+548 - 14+559
16+002 - 16+013 15+465 - 15+476
17+866 - 17+877 16+003 - 16+014

174908 - 174919

Page 3 of 3



1)

2)

3)

4)

5

6)

7)

8)

9)

10)

NH-1140(800)E
Augusta-China
Route 3 PPM
GENERAL NOTES

Any damage to the dopes caused by the Contractor’s equipment, personnel, or operation
shdl be repaired to the satisfaction of the Resident. All work, equipment and materids
required to make repairs shal be at the Contractor’s expense

Any necessary cleaning of existing pavement prior to paving or milling shal beincidentd to

the rdated paving and milling items.

The following shdl be incidenta to the 603 item(s):

Any cutting of exising culverts and or connectors necessary to indal new culvert
replacements or extensons

All pipe excavetion induding any cutting and remova of pavement

All ditching a pipe ends

Furnishing, placing, grading, and compacting of any new gravel and/or fill materid

including Granular Borrow used under pipes and for temporary detoursto maintain

traffic during pipe indalation (excavation is dso incidenta).

Granular Borrow under the pipe shal meet the requirements for Underwater
Backfill

All work necessary to connect to existing pipes

Flow lines may be changed by 0.5M [1.5 ft]

Any necessary clearing of brush and smdl trees a culvert ends

Two guardrall delinestor posts will be ingtaled at the leading end and one at the trailing end
of each run of guardrail. One delinestor post will o beingaled at each underdrain outlet.

All wood posts on 350 termind end ingtdlation shal be cut so that no more than 25 mm [1
in] is exposed above the beam.

350 Hared Terminds shdl be ingdled concurrently with the placement of each section of
beam guardrail.

Guardral which is removed and not reused on the project becomes property of the
Contractor

Holes created by Guardrail remova will be filled and compacted with gpproved materids as
directed by the Resident. Payment to be considered incidenta to the guardrail items.

“Undetermined Locations’ shal be determined by the Resident.

Stations referenced are agpproximate.

Page1lof 2



NH-1140(800)E
Augusta-China
Route 3 PPM
GENERAL NOTES

11)  All work shdl be done in accordance with the Maine Department of Transportation’'s Best
Management Practices for Erosion Control & Sediment Control, January, 2000.

12)  MDOT will find gtripe the project. The Contractor is responsgible for transferring the existing
striping pattern to the surface course.

13)  Stone ditch, Item 610.18 will be required &t the outlet of dl culverts ingtal on the project.
Typicd length will be 10 ft. and width will be 6 ft.

Page2 of 2
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Alder Park Rd.

Pole # 744

Ledges Ln.

Pole # 721

STATIONING
23+694
23+668
23+598
23+421
23+011
22+880
21+906
21+631
21+391
20+760
20+358
19+956
19+567

19+489

Page 1 of 1

NH-1140(900)E
China
Route 3 PPM
Pole # 9
END Project Marker
F-028-(23)
Pole # 8
Pole # 6
Pole # 2
Dirigo Rd.

Kibbin Ln.

S&T Motors sign

Pole # 727

Pole # 716S

BEGIN Project Marker
S$0215(8)



20+258

19+993

19+941

19+682

19+603

19+489

BEGIN

STRIPING

22+868

22+766

22+641

22+545

22+361

20+406

20+277

20+258

Page 1 of 1

23+668

23+630

23+579

23+433

23+356

23+168

23+157

22+890

END

NH-11409.00
China
Route 3 PPM



NH-1140(900)E
China Route 3 PPM

CONSTRUCTION NOTES

ltem # 202.202 Removing Pavement Surface
Mainline
Station - Station Width Shoulder Areas
19+489 - 19+858 7.3M Station - Station Width
19+858 - 23+668 6.7M 21+280 - 21+422 Rt. 1.8M

40mm Nominal Depth
Total Estimated 28,100 M 2

| tem # 403.08 12.5mm HMA Surface
40mm Nominal depth, in al milled areas

ltem # 606.178 Guardrail Beam

Replaced Damaged Straight Beam as directed.
Replace Damaged Radius Beam at stations; 20+144+/-,& 22+609+/-

| tem # 606.23

Guardrail Type 3C Single Ralil

Station - Station

Station - Station

19+933 - 19+937 Lt.
22+085 - 22+092 Lt.

21+960 - 21+971 Rt.
22+555 - 22+559 Rt.

|tem # 606.754 Widen Shoulder for 350 Flared Terminal
L eft Right
Station - Station Station - Station

19+927 - 19+959 Lt.
21+948 - 21+980 Lt.
22+092 - 22+124 Lt.
22+519 - 22+551 Lt.
22+756 - 22+788 Lt.

20+015 - 20+047 Rt.
20+166 - 20+198 Rt.
21+928 - 21+960 Rt.
22+044 - 22+076 Rt.
22+523 - 22+555 Rt.
22+761 - 22+793 Rt.

This Item requires the top 450mm of material on 350 widenings meet

requirements of Item # 304.10. All Common Borrow below the 450mm and required to
maintain a 1:3 slope shall be considered incidental. All seed and mulch items required to

achieve final stabilization is also incidental.

|tem # 606.79

Guardrail 350 Flared Terminal

Station - Station

Station - Station

19+948 - 19+959
21+969 - 21+980
22+092 - 22+103
22+540 - 22+551
22+756 - 22+767

Pagelof 1

20+036 - 20+047
20+166 - 20+177
21+949 - 21+960
22+044 - 22+055
22+544 - 22+555
22+761 - 22+772



1y

2)

3)

4)

5)

6)

7)

8)

9)

NH-1140(900)E
China
Route 3 PPM
GENERAL NOTES

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials

required to make repairs shall be at the Contractor’s expense.

Any necessary cleaning of existing pavement prior to paving or milling shall be incidental
to the related paving or milling items.

Two guardrail delineator posts will be installed at the leading end and one at the trailing
end of each run of guardrail. One delineator post will also be installed at each underdrain

outlet.

All wood posts on 350 terminal end installation shall be cut so that no more than 25 mm
[1 in] is exposed above the beam.

350 Flared Terminals shall be installed concurrently with the placement of each section of
beam guardrail.

Guardrail which is removed and not reused on the project becomes property of the
Contractor

Holes created by Guardrail removal will be filled and compacted with approved materials
as directed by the Resident. Payment to be considered incidental to the guardrail items.

“Undetermined Locations” shall be determined by the Resident.

Stations referenced are approximate.

10) All work shall be done in accordance with the Maine Department of Transportation’s

Best Management Practices for Erosion Control & Sediment Control, January, 2000.

11) MDOT will final stripe the project. The Contractor is responsible for transferring the

existing striping pattern to the surface course.

Page 1 of 1



General Decision Number ME030009 06/13/2003 MEO9
Superseded General Decision No. ME020009
State: Maine

Construction Type:
HIGHWAY

County(ies) :

AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date

0 06/13/2003
COUNTY (ies) :
AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

ENGIO004V 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Pavers 16.51 6.00

Rollers 16.51 6.00
SUME4024A 10/24/2000

Rates Fringes

CARPENTERS 11.60 1.51
IRONWORKERS

Structural 12.03 1.58
LABORERS

Drillers 10.00 2.50
Flaggers 6.00

Guardrail Installers 7.92

Landscape 7.87 .16
Line Stripper 8.69 .23
Pipelayers 9.21 2.31
Rakers 9.00 1.51
Sign Erectors 10.00

Unskilled 8.66 1.38
Wheelman 8.50 .43
POWER EQUIPMENT OPERATORS

Backhoes 11.87 2.05
Bulldozers 12.33 2.88

http://davisbacon.ntis.gov/search/current/me9.dvb
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Cranes 14.006 1.75
Excavators 12.38 2.48
Graders 13.06 3.73
Loaders 11.41 2.87
Mechanics 13.18 2.57
TRUCK DRIVERS
Dump 9.35 3.10
Tri axle 8.70 1.18
Two axle 8.56 2.19
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

http://davisbacon.ntis.gov/search/current/me9.dvb
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(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me9.dvb 3/26/2004



Project No. NH-1140(800)E

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the City of Augusta and Towns of Vassalboro and China has been established by
the Maine Department of Trangportation in accordance with provisions of Title 29, Section 1703, Maine Revised
Statutes Annotated.

The section of highway under construction in Kennebec County, project NH-1140(800)E is located on North
Belfast Avenue (Route 3), beginning in Augusta 2.57 km (1.6 mi) westerly of the Cross Hill Road and extending
easterly 15.68 km (9.74 mi) crossing through Vassalboro and ending in China.

The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for
moving congtruction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “Construction Area’ above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. The right to revoke such a permit at any time is reserved by the State Department of Transportation and the
issuance of such permits shal be subject to any Specid Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the lega limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The Municipal Officers for the City of Augusta and Towns of Vasslaboro and China agreed that a permit will be
issued to the Contractor for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised
Statues Annotated, on the town ways as described in the “Construction Area” and that single move permits will be
issued for moving Contractor’ s construction egquipment used on the project which exceeds the lega limits (shovels,
bulldozers, etc.) to sources of construction materia over town ways reasonably within the area of the project.

In the evert it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legd
limit is specifically agreed upon in writing by the Municipal Officers concerned.



NH-1140(800)E
BEG PROJ STA 3+809
END PROJ STA 19489

///////////////////



Project No. NH-1140(900)E

SPECIAL PROVISION
CONSTRUCTION AREA

A Congtruction Arealocated in the Town of China has been established by the Maine Department of Transportation in
accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Kennebec County, project NH-1140(900)E is located on Route 3,
beginning 1.09 km (0.68 mi) easterly of Route 32 and extending easterly 4.18 km (2.60 mi).

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length
equipment or materials over al State maintained sections described in the “Construction Area’ above and in addition
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a)
above. Theright to revoke such a permit at any time is reserved by the State Department of Transportation and the
issuance of such permits shall be subject to any Special Provisions or Supplemental Specifications written for this
project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the
project.

The Municipal Officers for the Town of China agreed that a permit will be issued to the Contractor for the purpose of
hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the town ways as
described in the “Construction Area’ and that single move permits will be issued for moving Contractor’s construction
equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction
material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town

way.

The maximum speed limits for trucks on any town way will be farty (40) km per hour [25 mph], unless a higher lega
limit is specifically agreed upon in writing by the Municipal Officers concerned.



NH-1140(900)E
BEC PROJ STA /9+485
END PROJ STA 23668




Project No’s. 0556(27)E, 0556(310)X, 0556(320)E
SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the City of Augusta has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

(a) (Rte.3) The section of highway under construction beginning at Sta. 9+900 and ending at Sta.
15+200 of the new construction centerline plus approaches.

The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and
in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the
section described in (a) above. The right to revoke such a permit at any time is reserved by the State Department
of Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably
within the area of the project.

The Municipal Officers for the City of Augusta agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on
the town ways as described in the “Construction Area” and that single move permits will be issued for moving
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00)
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined
prior to use of any town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

lof 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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City: Augusta
Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27
Date: March 2004

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is hereby called for.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the
Department for coordination of the work and for utility adjustments, as defined in
Subsection 104.4.6 and 104.4.8 of the Standard Specifications. The following list
identifies all known utilities or railroads having facilities presently located within or near
the limits of this project or intending to install facilities during project construction,
unless otherwise provided.

Overview:
Utility/Railroad Aerial Underground | Railroad
Central Maine Power Company X X
Adelphia Communications X
Verizon Communications X X
Augusta Sanitary District X
Augusta Water District X

Portions of this utility specification have been divided into Volume I and II in order to
separate utility efforts west and east of the Kennebec River.

Temporary utility adjustments are anticipated for the setting of poles along the existing
Route 3 under Volume II. Specifics on this temporary adjustment can be found in the
aerial section below.

The approximate locations of major items of existing and proposed (permanent and
temporary) utility plant are shown on the highway construction plans.

All utility crossings over highways will provide not less than 20 feet vertical clearance
over existing ground in cut or over finished grade in fill, during construction of this

project.

Manbholes, valve boxes, service connections, and similar incidental utility plant are to be
adjusted in cooperation with work being done by the Contractor.

Unless otherwise provided, utilities will not be required to make underground
installations in frozen ground.
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City: Augusta
Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27
Date: March 2004

All adjustments are to be made by the respective utility/railroad unless otherwise
specified herein.

Any times and dates mentioned are estimates only and are dependent upon favorable
weather, working conditions, and freedom from emergencies. The Contractors shall
have no claim against the Department if they are exceeded. Utility working days are
Monday through Friday, conditions permitting. Times are estimated on the basis of a
single crew for each utility.

In all cases, the utilities shall be advised well in advance (generally three weeks) before
work, dependent upon other work to be done by the Contractor, in any particular area, is
to be commenced by them. Specific notification requirements are listed in the sections
below.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department
cannot certify the level of accuracy of this data. Underground facilities indicated on the
topographic sheets (plan views) have been collected from historical records and/or on-site
designations provided by the respective utility companies. Underground facilities
indicated on the cross-sections have been carried over from the plan view data and may
also include further approximations of the elevations (depths) based upon straight-line
interpolation from the nearest manholes, gate valves, or test pits, or approximate
information supplied by the utility.

All clearing and tree removal which is a part of this contract in areas where utilities are
involved must be completed by the Contractor before the utilities can relocate their
facilities. Any tree removal or tree trimming required within ten feet of the electrical
conductors must be done by a qualified contractor. A list of tree removal contractors
qualified to remove trees or limbs within ten feet of the electrical conductors may be
obtained from the power company.

Volume I: (PIN 556.32 and 556.31)

AERIAL

Central Maine Power Company, Verizon Communications’ and Adelphia
Communications’ aerial utilities are located within the Volume I project limits and do
not require relocation in this area. Required relocations were conducted under previous
earthwork, bridge and intersection projects.

Proposed intersection street lighting and traffic signals will receive power from existing
utility poles on the project. The Contractor shall coordinate with Central Maine Power
Company for the proposed power connections and placement of street lighting poles,
traffic signal strain poles and associated foundations.
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City: Augusta
Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27
Date: March 2004

Relative to power connections, CMP owns the poles at Eight Rod Road and Route 104
where connections to traffic signal and street lighting are proposed. Distances between
proposed street lighting service poles to existing power source pole shall have a
minimum of 40 feet of separation unless other arrangements are made with CMP. Power
to traffic signal equipment shall be via risers as noted in the plans. Contractor shall
coordinate all power connections with CMP.

Strain poles for traffic signals and associated span wire placement at Route 104 shall be
coordinated with CMP, Verizon and Adelphia to maintain clearances between facilities
on poles and crossings. Verizon and Adelphia facilities shall be the lowest facilities on
the poles, with the bottom traffic signal span wire a minimum of one foot above the
highest communications facility on the pole. The top traffic signal span wire shall be a
minimum of two feet below the bottom of CMP ownership on the pole. A CMP
representative will be required on site during the placement of strain poles and span wire
at the intersection of Route 104.

Street lighting poles shall be placed a minimum of 40 feet from existing overhead
transmission lines unless coordinated otherwise with CMP.

UNDERGROUND

Verizon Communications’ has underground facilities under the Eight Rod Road bridge.
Relocation of these facilities is not anticipated as part of the project. Other impacts to
subsurface utilities are not anticipated on this project.

Volume II: PIN 556.27

AERIAL

Central Maine Power Company (CMP), Verizon Communications’ and Adelphia
Communications’ aerial utilities will require temporary and permanent relocation or
replacement. The initial placement of relocated poles along the existing Route 3 will
include the placement of a temporary pole outside of the existing travelway as shown on
the plans. This pole will be replaced with a permanent relocated pole within the existing
Route 3 travelway once through Route 3 traffic has been switched over to the new Route
9 and Route 3 intersection alignment. Prior to the placement of the permanent relocated
pole, the contractor shall conduct operations in the vicinity of the temporary pole in a
manner that does not impede the function or maintenance of the temporary pole to the
satisfaction of CMP and the resident. Work near the temporary pole shall be coordinated
with CMP and the resident. The contractor shall provide CMP with 10 working days
notice prior to the transfer of through Route 3 traffic. Local traffic access to existing
Route 3 properties shall be maintained by the contractor throughout the process. The
appropriate signage and traffic control shall be utilized to direct local traffic access along
the existing Route 3 after the placement of the permanent pole until local traffic access is
switched over to the permanent access along the Frontage Road alignment.
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City: Augusta
Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27
Date: March 2004

Proposed intersection street lighting and traffic signals will receive power from existing
utility poles on the project. The Contractor shall coordinate with Central Maine Power
Company for the proposed power connections and placement of street lighting poles and
foundations, and traffic mast arms.

Relative to power connections, Verizon owns the poles at Route 201 and CMP owns the
poles near the future Route 3 intersection where connections to traffic signal and street
lighting are proposed. Distances between proposed street lighting service poles to
existing power source pole shall have a minimum of 40 feet of separation unless other
arrangements are made with CMP. Power to traffic signal equipment shall be via risers as
noted in the plans. Contractor shall coordinate all power connections with CMP.

The placement mast arms for traffic signals at Route 201 and the future Route 3
intersections shall be coordinated with CMP, Verizon and Adelphia to maintain
clearances between facilities on poles and crossings. A CMP representative will be
required on site during the placement of mast arms at the intersection of Route 201.

Street lighting poles shall be placed a minimum of 40 feet from existing overhead
transmission and distribution lines unless coordinated otherwise with CMP.

Central Maine Power plans to place poles and transfer conductors, including the
placement of the temporary pole. Estimated working time is 25 days. See pole list for
specific pole information.

Adelphia plans to transfer existing cables to the initial pole set. Estimated working time
for Adelphia is 8 days.

Verizon plans to transfer existing cable to the initial pole set and estimates 30 days to
relocate its facilities.

Central Maine Power will remove old poles after work has been completed. Estimated
time to complete is 5 days.

The Contractor shall provide 10 working days notice prior to the transfer of through
traffic (from the existing Route 3 to the proposed intersection) as notice to remove and

replace the temporary pole.

Central Maine Power will remove the temporary pole, place the permanent pole and
transfer conductors. Estimated time to complete is 10 days.

Adelphia plans to transfer existing cables from the temporary pole to the permanent pole.
Estimated working time for Adelphia is 1 day.
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City: Augusta
Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27
Date: March 2004

Verizon plans to transfer existing cables from the temporary pole to the permanent pole.
Estimated working time for Verizon is 1 day.

Proposed intersection lighting will connect to existing utility poles on the project. The
Contractor shall coordinate with Central Maine Power Company and Verizon
Communications for the proposed connections. CMP owns the poles at Route 9/202 and
Verizon owns the poles at Route 201 where connections to lighting are proposed.

New Pole Locations for Volume II:

Proposed Left/ Proposed
Station Right Offset
m L R m
40+073.2 X 10.2
40+144.7 X 11.5
40+175 X 10.1
40+193.7 X 16.0
40+305 X 14.0
40+337.3 X 19.0
40+242.5 X 20.5
permanent
50+044 X 0.0
temporary
50+077 X 14.5
450+077 X 10.8
50+150 X 11.7
50+182.9 X 10.0
8+102.1 X 6.6
14+748.2 X 16.5
14+985.4 X 11.0
15+045.2 X 10.0
15+095.1 X 10.2
15+096 X 10.1
15+142.2 X 11.4
15+191.2 X 10.3
UNDERGROUND

Augusta Water District has existing and proposed facilities along the existing Route 3,
as well as existing facilities and facilities under construction along the Route 201
alignment. The Augusta Water District plans to install a new 12” water main on the south
side of the existing Route 3 from approximately Sta 40+000 to 50+140. Augusta Water
District shall coordinate this work and any adjustments to existing facilities including
valves and hydrants with the contractor. Estimated working time is 25 days.
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City: Augusta
Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27
Date: March 2004

Augusta Sanitary District has existing facilities and facilities under construction along
Route 201. Relocation of these facilities is not anticipated.

Facilities under construction along Route 201 for the Augusta Water District and Augusta
Sanitary District have been coordinated as part of the utility effort on the Route 201
reconstruction project (PIN 556.26).

CMP and Verizon Communications have existing underground services to the property
at 40+160 right. Relocation of these facilities is not anticipated.

SAFE PRACTICES AROUND UTILITY FACILITIES

The contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-
A-Sections 751-761 Overhead High-Voltage Line Safety Act. Prior to commencing any
work that may come within ten (10) feet of any aerial electrical, the Contractor shall
notify the aerial utilities as per Section 757 of the above act.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility
facilities prior to commencing any excavating work and shall notify utilities of proposed
excavation in accordance with M.R.S.A. Title 23 3360-A, Maine “Dig Safe” System.

BLASTING

In addition to any other notice which may be required, the Contractor shall notify an
authorized representative of each utility having plant close to the site not later than 3:00
P.M. on the working day (Monday through Friday) before he intends to blast. Notice
shall state the approximate time of the blast.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the
traveling public is adequately protected at all times. All work areas shall be signed,
lighted and traffic flaggers employed as field conditions determine. All traffic controls
shall be in accordance with the latest edition of the Manual on Uniform Traffic Control
Devices for Streets and Highways, as issued by the Federal Highway Administration.
Utility Companies shall use National Cooperative Highway Research Program Report
350 Compliant Signs and Channelization devices as specified by the FHWA with in all
MDOT work zones.
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City: Augusta

Projects: IM 0556(320)E, 556.32; NH-0556(310)X, 556.31; NH-0556(27)E, 556.27

Date: March 2004

TELEPHONE NUMBERS FOR NOTIFICATION

Utility/Railroad Contact Name
Central Maine Power (Distribution) Clint Smith
Central Maine Power (Transmission) Walter Hart
Verizon Communications David Leavitt
Adelphia Communications Dennis Wight
Augusta Water District Mike Morey
Augusta Sanitary District Harold Wood

Telephone #
623-3521

626-9671
990-5239
623-3685
622-3701
622-6184

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY
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Town: Augusta-Vassalboro-China, Route 3
China, Rt. 3
Projects: NH-1140(800)E, PIN 11408.00
NH-1140(900)E, PIN 11409.00
Date: March 23, 2004

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is not required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground

Adelphia X X
Central Maine Power Company X
Fairpoint New England X
Maine Department of Transportation X X
Mobile Pipe Line Company X
Verizon X

Temporary utility adjustments are anticipated. If temporary relocation becomes necessary,
sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over
existing ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against
the Department if they are exceeded.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. All above ground utility
locations (hydrants, poles, guys, etc.) will be reviewed for compliance with the Department's
Above Ground Pole Policy following the completion of the paving operation. Any above ground
utility locations not meeting the Department's Above Ground Pole Policy will require relocation
to the proper offset.
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Town: Augusta-Vassalboro-China, Route 3
China, Rt. 3
Projects: NH-1140(800)E, PIN 11408.00
NH-1140(900)E, PIN 11409.00
Date: March 23, 2004

SUBSURFACE

Fairpoint New England has a buried cable at within the Vassalboro-China portions of this
project. Contractor shall notify Mid-Maine Telecom at least three (3) days prior to any
excavating operations or guardrail placement to allow the utility to determine the cable locations
in that area. The contact for Fairpoint New England is Russ Lovejoy at 642-7219. Any
damage to the buried cable caused by the Contractor during construction shall be repaired at the
contractor’s expense.

Maine Department of Transportation

The Maine Department of Transportation has underground facilities, Weight in Motion Sensors,
on the project. When any subsurface work becomes necessary in the vicinity of these sensors, the
contractor shall contact Ron Cote at 624-3602 for location and marking of the facilities. The
contractor shall provide at least a five (5) working day notice before commencing any work in
that area.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

SAFE PRACTICES AROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A
Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial
utilities as per Section 757 of the above act.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.
The following utilities are known to be located on this project:

Adelphia Marc Pelletier 861-8403
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Central Maine Power Company
Fairpoint New England
Maine Department of Transportation

Mobile Pipe Line Company
Verizon

Town: Augusta-Vassalboro-China, Route 3

China, Rt. 3

Projects: NH-1140(800)E, PIN 11408.00

NH-1140(900)E, PIN 11409.00

Date: March 23, 2004

Dennis Chadbourne 828-2860
Russ Lovejoy 642-7219
Ron Cote 624-3602
Debbie Morgan 624-3606
Amy Fausch 585-527-6167
Dave Leavitt 990-5239
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July 21, 2003

SPECIAL PROVISION
SECTION 104
LANDSCAPING

104.5.9 Landscape Subcontractors The Contractor shall retain only Landscape
Subcontractors that are certified by the Department’s Environmental Office’s Landscape
Unit

110.2.1 Bonds 2" sentence add “The Department will require a Landscape Maintenance
Bond (See Section 110.2.3) for all 621, Landscape, Pay Items,”

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a
signed, valid, and enforceable Performance, Warranty, or Maintenance Bond complying
with the Contract, to the Department at Final Acceptance.

All Bonds shall be procured from a company organized and operating in the United
States, licensed or approved to do business in the State of Maine by the State of Maine
Department of Business Regulation, Bureau of Insurance, and listed on the latest Federal
Department of the Treasury listing for “Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies.”

The bonds shall each be in the full amount for all Pay Items for work pursuant to Section
621 - Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s
forms, on exact copies thereof, or on forms that do not contain any significant variations
from the Department’s forms as solely determined by the Department.

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s
self-help remedy provided in Section 112.1 - Default to the same extent as if all terms of
the Contract are contained in the bond(s).

Regarding claims related to any obligations covered by these bonds, the Surety shall
provide, within 60 Days of Receipt of written notice thereof, full payment of the entire
claim or written notice of all bases upon which it is denying or contesting payment.
Failure of the Surety to provide such notice within the 60-day period constitutes the
Surety’s waiver of any right to deny or contest payment and the Surety’s
acknowledgment that the claim is valid and undisputed.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period, Sec 621.0036. If
the Surety becomes financially insolvent, ceases to be licensed or approved to do
business in the State of Maine, or stops operating in the United States, the Contractor
shall file new bonds complying with this Section within 10 Days of the date the
Contractor is notified or becomes aware of such change.
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July 21, 2003

621.0036 Establishment Period Change “time of Final Acceptance” to “end of the
period of establishment” in paragraph 4 & 5.

In paragraph 7 13 2nd sentence change “Final Acceptance date” to “end of the period of
establishment”, 3" sentence change “date of Final Acceptance” to “end of the period of
establishment”.
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AUGUSTA Rte 3
NH-1140(800)E
NH-1140(900)E

SPECIAL PROVISION
SECTION 105

Prosecution and Progress
(Limitations of Operations)

1. In order to minimize impact on the traveling public, grinding,
pavement preparation, and paving of Route 3 shall be completed in
one continuous operation. (Milled surface shall not be exposed to
traffic, but shall be paved the same day as the grinding.)

2. If during the course of construction it rains, the contractor shall stop
pavement removal operations. The contractor shall also install extra
striping (RPM’s) and signage to protect the traveling public. The
contractor shall mill weepersin the shoulder to alow water to drain
off the milled surface. All work shall be considered incidenta to the
contract.

3. Millings shall be used in the PM RAP process for the other Pinsin
this contract. Excess millings not used in the PM RAP process shall
become property of the State and shall be stockpiled at the MDOT
maintenance lot on the Lyons road in Sidney.



Augusta
0556(320)E
March 26, 2004

SPECIAL PROVISION
SECTION 105

RELATIONS WITH AND RESPONSIBILITY TO PUBLIC
(I-95 NB. Rest Area Closure)

1-95 northbound rest area will stay open through Labor Day (Sept.6th). The rest area will
be closed on Sept. 7™ and made available to the Contractor Wednesday Sept. g™,

Prior to the rest area closure, the Contractor shall erect appropriate signage notifying the
traveling public of the closure. The Contractor shall also notify public officials, agencies
and the public of the date of the rest area closure and the anticipated length of closure as
follows.

A Public Notice shall be published in a local newspaper ten days prior to and then again
the day before the closure.

The rest area closure announcement shall be placed on a local radio station during the
week preceding closure. The announcement shall run a minimum of three times daily.

The Contractor shall notify the following public officials, agencies and organizations ten
days prior to, and then again the day before, of the date of closure and the anticipated
length of closure. When the rest area is reopened to the public, the following list will
again be notified.

City Official (Manager or First Selectman)
County Sheriff’s Department

Fire Department

Police Department

State Police

MDOT Augusta Office

All newspaper notices, radio announcements and any notifications will be subject to the
approval of the Resident and all costs will be considered incidental to the contract.
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January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”
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April 6, 1999

SPECIAL PROVISION
SECTION 105
CONTROL OF WORK
(Cooperation Between Contractors)

It is hereby brought to the Contractor’ s attention that the Department has awarded and plans to
award contracts adjacent to the limits of this contract, which may be in progress smultaneoudly.

The Contractor shal cooperate with other Contractors at al times and provide project access
as necessary and as directed by the Resident.
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Augusta
0556(320)E
March 24, 2004

SPECIAL PROVISION

SECTION 105
(Access to the Work from 1-95)

The Contractor will be allowed access to the work in the direction of traffic utilizing
existing interchanges.

The Contractor is authorized to use the existing median crossovers within and/or adjacent
to the limits of work for the purpose of hauling construction materials and equipment to
the work areas. A flagger will be required whenever construction vehicles are using a
median crossover.

Authorization is granted for the use of median crossovers without requiring individual
permits for Contractor owned or hired construction equipment involved in the contract
work provided that the crossover, is properly signed and/or controlled by a flagger(s) as
required by this contract, and that each operator, prior to using the crossover, is instructed
in the proper use of that crossover.

Individual crossover permits for use of median crossovers by drivers of personal vehicles
shall be limited to those people involved in the supervision of the work and those people
whose duties require that they use a crossover to access their work station.

The Contractor shall inform all personnel on this project that they are not authorized to
stop traffic. The flaggers are authorized only to control the passage of the Contractor’s
equipment. The Contractor shall be responsible for periodically informing their
employees as to the proper use of crossovers.
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SPECIAL PROVISION
SECTION 107
TIME

Augusta
0556(270)E
0556(310)X
0556(320)E
1140(800)E
1140(900)E

March 26, 2004

The specified contract completion date is November 14, 2004.
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January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “ A letter stating the amount..... DBE goas.” with “DBE God Attainment
Veification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 Location and Time Add the following sentence “ As aminimum, the Bidder will submit
a Bid Package consgting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submisson of Bid Bond Vdidaion Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the firg paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing construction centerline, or close reference points,
for al Utility Facilities relocations and adjustments as necessary to complete the Work.”
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January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphdt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the fallowing to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 Genera Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “ There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “subsections (A) -
(E)”
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January 20, 2004
Supersedes December 8, 2003

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be

edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1.

2.

Labor expenses for non-salaried Workers and salaried foremen.

Cogtsfor Materias.

A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

Costsfor extended job-ste overhead.
Time

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “ Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rentd rate, including dl records thet are
rdevant to the Actud Cods induding rentd Receipts, acquidtion codts, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “ Equipment leased by the Contractor for Force Account

Work and actudly used on the Project will be pad for at the actud invoice amount
plus 10% markup for administretive costs.”
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Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...catified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill beincluded in the previous
lot if less than one-hdlf the Size of anormd lat. If grester than one-hdf the normd lot sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Relection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
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SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to“...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materids Change “Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “ Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shdl be as stated on the plans.
Coarse aggregate....”

535.26 Latera Podt-Tensoning Replace the fird paragreph; “A find tenson...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for al materias and methods.
Otherwise, post-tensoning shdl be in accordance with PCl standards and sl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test
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SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title Replace “Non-woven” in title with “ Eroson Control”.
First Paragraph: Replace first word “Nor-woven” with “\Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shdl be repaired immediady.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Eroson Control”
Pay Item 620.59: Replace “Non-woven” with “Erason Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shall be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normd or
the foundation is spdling within the first two years, the Contractor shdl replace the foundation
at no extracost.”
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SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Eroson and Pallution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visble
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resdent or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under this item. Additiond pendties may adso be assessed in accordance with Specid
Provison 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shdl provide a
fully functional desktop copier...” to“....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.8.2 Other Items Replace the lagt paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under thisitem.”

Page 7 of 12



January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Agaregate for Base and Subbase Deete the fird paragraph: “The materid shal
have...” and replace with ‘The materid shdl have a minimum degradetion vaue of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Vaue (March 2002 version), except that the reported degradation vaue will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [¥2
in] deve and is retained on the 2.00 mm [No. 10] seve, minus any reclamed asphdt pavement
used.”

703.07 Agaregates for HMA Pavements Delete the forth paragraph: “The composite blend
shdl have...” and replace with “The composite blend, minus any reclaimed asphdt pavement
used, shdl have aMicro-Deva vaue of 18.0 or less as determined by AASHTO TP 58. In the
event the materid exceeds the Micro Devd limit, a Washington Degradation test shdl be
performed. The materid shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Vaue (March 2002 version) except that the reported degradation vaue will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] seve and is retained on the 2.00mm [No 10] seve, minus any reclamed asphalt
pavement used.”

703.22 Underdrain Backfill Materia Change the first paragraph from “...for Underdrain Type
B...” to“...for Underdrain TypeB and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Stedd Strand Change the second paragraph from “...shdl be 12mm [%2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)..."

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add thefallowing:

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensons and to the
following specification requirements for the designated materids.

Gray iron cadtings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.
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Carbon sted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shdl be 450-240 [65-35] unless otherwise designated.

Structurd gted shdl conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Gavanizing, where specified for these units, shadl conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shdl conform to plan dimensions and the meta to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps Steps for catch basins and for manholes shdl
conform to ASTM C478M [ASTM C478], Section 13 for ether of the following meterid:

(8 Aluminum seps- ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Sted reinforcing bar with injection molded plagtic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Hashing Lights Hashing Lights shal be power operated or battery operated as
specified.

(a) Power operated flashing lights shdl consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
sgnd indications within an angle of a least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two dircuit flasher controllers with a two-circuit filter capable of providing dternate
flashing operations a the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgna lamps with sockets congtructed to
properly focus and hold the lamp firmly in pogtion.

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shild thelens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shal have a maximum diameter at the point of contact with
the lens of gpproximately 200 mm [8in).

The lens shdl congst of around one-piece convex amber materid which, when mounted,
shdl have a visble diameter of gpproximatey 200 mm [8 in]. They shdl didribute light

Page 9 of 12



January 20, 2004
Supersedes December 8, 2003

and not diffuse it. The didribution of the light shdl be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intensity portion with narrow didtribution for long distance throw and a larger low
intengty portion with wide digtribution for short distance throw. Lenses shdl be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shal be sdf- illuminated by an dectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdy enclosed in acase. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shdl produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
eech dde of the horizontd axis. The effective intengty shdl not have an initid vdue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of

continuous flashing. The illuminated lens shal appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertical axis and 5 degrees each Sde of the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have aminimum reative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmission requirements of this specification. The case containing the batteries and
circuitry shal be congructed of a materid capable of withstanding abuse equa to or

greater than 1.21 mm thick stedl [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of meta shal be properly cdeaned, degreased and pretreated to

promote adhesion. It shdl be given one or more coats of ename which, when dry shdll

completely obscure the metd. The enamd coating shdl be of such qudity that when the
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shdl be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl have a
weep hole to alow the escape of moisture from condensation.  Photod ectric controls, if
provided, shal keep the light operating whenever the ambient light fals below 215 Ix [20
foot candleg. Each light shdl be plainly marked as to the manufecturer's name and

modd number.

If required by the Resident, certification as to conformance to these specifications shdl be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing. All necessary random samples shal ke
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.
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712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, TypeK] or better.

712.33 Non-metdlic Pipe, Hexible Non-metdlic pipe and pipe fittings shdl be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or anima consumption.

712.34 Non-metdlic Pipe, Rigid Non-metdlic pipe shdl be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shal be of the same materid.

712.341 Metallic Pipe Metdlic pipe shall be ANSI, Standard B36.10, Schedule 40 stedl pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shdl be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shdl be hot dip galvanized. Pipe deeve splices shdl be welded
oliceswith full penetration weld before gavanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl conast of a minerd filled
thixotropic, flexible epoxy resn having apot life of approximaedy one hour & 10°C
[50°F]. The grout shall be an gpproved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedant shal be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shdl be of the grade
required for the wearing course, or shal be Viscosty Grade AC-20 mesting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shdl conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minerd condtituents of the bituminous mixture shal be Szed and graded and combined in a
compogite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shal meet the
requirements of Section 502 - Structura Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shdl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shdl be cast into the top or back of the
dab.
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712.38 Stone Slab Stone dabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structurd integrity and be of
smooth splitting character. Naturd color varigtions characteristic of the depost will be
permitted. Exposed surfaces shdl be free from drill holes or indications of dill holes. The
granite dabsin any one section of backdope must be dl the same finish.

The granite dabs shdl be scabble dressed or sawed to an approximatdly true plane having no
projections or depressons over 13 mm [Y2 in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shdl be pitched so that the arris line is uniform throughout the length of
the ingtdled dabs. The sides shal be square to the exposed face unless the dabs are to be set
on aradius or other pecid condition which requires that the joints be cut to fit, but in any case
shdl be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shdl show in the joint for the full exposed height.

Liftpin holesin dl sdeswill be alowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder a the rate of 2.3 kg/unit [5 Ib/unit].”
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SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description Thiswork shdl conss of the remova of dl bituminous pavement from the existing roadway,
hauling the bituminous pavement to an approved location, and processing as per Section 310.020. The gravel base
of the existing roadway shal be regarded and compacted to the tolerances shown on the typicals, or as directed by
the Resident.

All plant mixed recycled asphat pavement shal be placed in one or more courses on an approved base and in
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses
indicated on the plans, or as established by the Resident. Excess recycled materia not used in the PMRAP process
will become the property and responsibility of the contractor.

MATERIALS

310.020 Composition of Mixture The mixture shal be composed as directed in the job mix formula. The recycled
agphalt pavement shdl be processed by the Contractor so al materid will be no larger than 37.5 mm [1.5 in] and
stockpiled so as to minimize segregation. The stockpile shall be free of any materids not generdly considered to be
agphalt pavement. If additiona materid is required, the materia will be supplied by the State or acquired from the
Contractor through the Contract Modification process.

A job mix formula shdl be furnished by the Department establishing the percentage of emulsified asphdt cement,
Portland Cement, aggregate, and water to be usad in the mixture. The IMF additive proportions will be verified by
taking a second recycled materia sample once the stockpiles have been constructed.

Emulson, water, aggregate and Portland Cement shdl be added in percentage by weight and verified by tank
checks done in accordance with the minimum qudlity control frequencies. Cement additive may be donein dry form
or introduced as a cement durry.

310.021 Emuldfied Asgphdt The emulsfied asphat shdl be grade MS-2, MS-4, CSS-1, or HFM S-2 medting the
requirements of Section 702.04 - Emulsfied Asphdlt.

310.022 Portland Cement Portland Cement shall be Type | or 1| meeting the requirements of AASHTO M85.

310.023 Water Water shdl be cdean and free from ddeterious concentrations of acids, dkalis, sdts or other
organic or chemicd substances.

310.024 New Aggregate New aggregate, if required by the contract or job mix, shal meet the requirements of
Section 411.02 - Untreated Aggregate Surface Course.

EQUIPMENT

310.030 Mixing Plant The mixing plant shal be of sufficient capacity and coordinated to adequately handle the
proposed congtruction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shal beused. If a
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drum mixing plant is used it shal meet the requirements of Section 401.07. The mixing plant shal be cgpable of
producing a uniform mixture meeting the requirements of the job mix formula

310.031 Hauling Equipment Trucks used for hauling the mixture shal meet the requirements of Section 401.08.

310.032 Bituminous Pavers Pavers shall meet the requirements of Section 401.09.

310.033 Rallers Rollers shal meet the requirements of Section 401.10.

CONSTRUCTION REQUIREMENTS

310.040 Mixing The recycled asphat pavement shall be ddlivered to the mixer a a temperature of not less than
10°C [50°F]. The emulsfied asphdt shal meet the mixing temperature requirements listed in Section 702.05 -
Application Temperatures. Recycled pavement and emulsified asphdt, and cement shdl be proportioned and the
mixing time set to produce a mixture in which uniform digribution of the emulsfied asphdt and codting of the
recycled pavement is obtained.

If a drum type mixing plant is used, the recycled asphdt pavement may be hegted prior to being mixed with the
emulsfied asphdt to atemperature not to exceed 90°C [195°F].

Following mixing, the recycled asphdt pavement materid shdl be stockpiled and incorporated into the work. The
materid shal not be stockpiled for longer than 24 hours.

310.041 Westher Limitations The plant mixed recycled asphat pavement shdl be performed when:

a PM-RAP operations will be alowed between May 15" and September 15" indusivein Zone 1 - Aress
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Caais. PM-RAP will
be alowed between May 1* and September 30" indusivein Zone 2 - Aress south of Zone 1 indluding
the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the
recycling location, is 10°C [50°F] and rising.

c. When thereisno standing water on the surface.

d. During generdly dry conditions, or when weather conditions are such that proper pulverizing, adding,
mixing, and curing can be obtained usng proper procedures, and when compaction can be
accomplished as determined by the Resident.

e.  When the surface is not frozen and when overnight temperatures are expected to be above 0°C [32°F].

310.042 Spreading and Finishing The mixture shal be spread and finished in accordance with Section 401.15.
Totd layer thickness greater than 100 mm [4 in] will be placed in 2 lifts.

310.043 Compaction Compaction of the mixture shal be in accordance with Section 401.16. Rolling may be
delayed to avoid latera displacement as directed by the Resident. See dso Section 310.051.

310.044 Joints Joints shdl be congtructed in accordance with Section 401.17.
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310.045 Surface Tolerances The surface tolerances shal be as specified in Section 401.101, except that the
maximum alowable variation shdl be 10 mm [? in]. The surface tolerance in existing gravel areas covered by
PMRAP, with no additiona gravd, shdl be+ 10 mm[? in].

TESTING REQUIREMENTS

310.050 Qudity Control The Contractor shal operate in accordance with the approved Quality Control Plan
(QCP) to assure a product meeting the contract requirements. The QCP shal meet the requirements of Section
106.6 - Acceptance and this Section. The Contractor shal not begin recycling operations until the Department
approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shdl hold a Pre-recycle conference
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic
control. A copy of the QC random rumbers to be used on the project shal be provided to the Resident. All fidd
and plant supervisors including the responsible onste recycling process supervisor shdl attend this meeting.

The QCP shdl address any items that affect the quality of the Recycling Process including, but not limited to, the
following:

a JMF(s).

b. Mixing detalls, pugmill type, production rates, materia processng.

c. Make and type of paver(s).

d. Make and type of rollers including weight, weight per inch of sted wheds, and average contact pressure

for pneumatic tired rollers,

Teding Plan.

f.  Transportation including process for ensuring that truck bodies are clean and free of debris or
contamination that could adversdy affect the finished product, type of release agent used (if required)

g. Laydown operations including procedures for mix desgn modification, avoiding recycling and curing in
inclement weather, materid yidd monitoring, methods to ensure that segregation is minimized,
longitudind joint construction, procedures to determine the maximum rolling and placing peeds based
on fidd qudlity control, and achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any necessary corrective
action.

i. Method of grade checks.

j. Examplesof Qudity Control forms.

k. Name, responghilities, and qudifications of the Responsble onsite Recycling Supervisor experienced
and knowledgeable with the process.

I.  Method for caibration/verification of dendty gauge.

m. A note that al testing will be done in accordance with AASHTO and MDOT/ACM procedures.

n. Stockpile procedures including method of moisture control.

o

The Project Superintendent shal be named in the QCP, and the responghilities for successful implementation of the
QCP shdl be outlined.
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The Contractor shdl sample, test, and evaluate the PMRAP process in accordance with the following procedures
and minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Densty 1 per 300 m [1000 ft] / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of
each days operation

Yield of dl materids (Both the

daly yied and yidd since last 4 per day at even intervas
test)

The Contractor shdl submit al QC test reports and summaries in writing, Sgned by the appropriate technician, and
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when
otherwise noted in the QCP due to locd redtrictions. The Contractor shal make al test results, including randomly
sampled densties, available to the Department onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

a. Thecomputed yield differs from the gpproved Job Mix Formula by 10% or more.
b. The Contractor fails to follow the approved QCP.
c. The Contractor failsto achieve 98% density after corrective action has been taken.

Recycling operations shdl not resume until the Contactor and the Department agree on the corrective action to be
taken.

310.051 Test strip The contractor shall assemble dl items of equipment for the recycling operation on the first day
of the recycling work. The Contractor shall congtruct a test strip for the project a a location approved by the
Resident. The test strip section is required to:

a. Demondrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these specid provisons,

b. Determine the effect on the grading of the recycled materia by varying the forward speed of the paving
mechine; and;

c. Determine te sequence and manner of rolling necessary to obtain the compaction requirements and
edtablish atarget TMD. The Contractor and the Department will calibrate their respective gauges at this
time.

Thetest strip shall be at least 100 m [300 ft] in length of afull lane-width (or a haf-road width).

Full PMRAP production will not begin until an acceptable test strip has been congiructed. If atest Strip fails to meet
the requirements of this specification, the Contractor will be required to repair or replace the test trip to the
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February 11, 2004
Supersedes December 10, 2003

satisfaction of the Resdent. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s
expense.

Quality Assurance dengity esting of the recycled materid will be performed by the Department using the nuclear
method. After the test Strip has been placed, it will be rolled as directed until the nuclear density readings show an
increase in dengty of less than 16 kg/m? [1 pcf] for the find four roller passes. The test strip density will be used as
the target dendty for the recycled materid. The remaining PMRAP materid shdl be compacted to a minimum
dengty of 98% of the target dendity as determined in the control section.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Dengity 1 per 600 m [2000 ft] / lane ASTM D 2950

310.052 Repairs Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from
damage caused by traffic, weather or environmental conditions, or caused by the Contractor's operations or
equipment, shdl be completed at no additiona cost to the Department.

Low areas will be repaired usng a hot mix asphat shim course. Areas up to 25mm [1 in] high can be repaired by
milling or shimming with hot mix asphat. Areas higher than 25mm [1 in] will be repaired usng a hot mix asphat
shim. All repair work will be done with the Residert’ s approva at the Contractor’ s expense.

310.06 Curing No new hot mix asphat pavement or additiona layers of PM-RAP shdl be placed on the recycled
asphat pavement until a curing period of (4) four days has dapsed. The curing period starts once the PM-RAP has
been placed in the roadway. When weether conditions are unfavorable, the curing period may be extended by the
Resident.

310.07 Method of Measurement Plant Mixed Recycled Asphat Pavement shall be measured by the square meter
[square yard].

310.08 Basis of Payment The accepted quantity of Plant Mixed Recycled Asphat Pavement will be paid for at the
contract unit price per square meter [square yard], complete in-place which price will be full compensation for
furnishing dl equipment and labor for removing existing pavement, regrading and compacting existing gravel base,
processing, mixing, testing, placing, and compacting, excess materid relocation, and for dl incidentals necessary to
complete the work.

Payments will be made under:

Pay Item Pay Unit
310.23 - 75mm [3in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.24 - 100mm [4 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.25 - 125mm [5 in] Plant Mixed Recycled Asphat Pavement Square Meter [yd?]
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement Square Meter [yd?]
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Augusta 3°° Bridge
December 9, 2003

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT
(Description)

310.01 Description Delete the entire section and add the following;

Thiswork shal consst of processng bituminous pavement millings from Projects NH-1140(800)E
and NH-1140(900)E as per Section 310.020. All plant mixed recycled asphalt pavement shdl be
placed in one 100 mm course on an gpproved base and in accordance with these specifications,
and in reasonably close conformity with the lines, grades and thicknesses indicated on the plans, or
as established by the Resident.

“Excess reclamed materid not used in the PM-RAP process will become the property of the
State. All removed pavement will be processed in accordance with section 310.020 and hauled to
an approved State stockpile located at the MDOT maintenance lot on the Lyons road in Sidney.
All processing, hauling, and stockpiling will be considered incidenta to the Contract.
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Augusta

NH - 0556(320)E
IM — 0556(310)X

NH-0556(270)E

Highway Construction

March 26, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. of Grad. Item Bit Cont. Total No. Of Comp.
Course Design Number % of Mix Thick Layers Notes
175mm HMA Mainline Travelway
Route 3
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 95mm __ 2/more 5.7.11,15
250mm HMA Mainline Travelway
1-95 Auxiliary Lane and Onramp
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 170mm 3/more  5.7.11,15
200mm HMA Travelway
Ramps
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 120mm _ 2/more 5.,7,11.,15
165mm HMA Travelway
Approach Roads
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5,7
Base 19.0mm 403.207 N/A 85mm  2/more  5.7.11,15
80mm HMA Shoulder
Route 3, Ramps, Auxiliary Lane,
and Approach roads
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 40mm 1 5.7
150mm HMA
1-95 Crossover
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Base 12.5mm 403.213 N/A 110mm 2/more 5.7
40mm HMA Overlay
Eight Rod Road
Wearing 12.5mm 403.208 N/A 40mm 1 5,7,12
Shim 9.5mm 403.211 N/A variable  1/more  2.,5,9.10
Mainline Bridge Deck
Wearing 9.5 mm 403.210 N/A 40 mm 1 2,5,9
Base 9.5 mm 403.210 N/A 40 mm 1 2.5.9
Drives, Islands, Misc.
Wearing 9.5 mm 403.209 N/A 50 mm 2 2.3.9,10,13
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Augusta

NH - 0556(320)E
—-0556(310)X

NH-0556(270)E

Highway Construction

March 26, 2004

COMPLEMENTARY NOTES

2. The density requirements are waived.

. The design traffic level for mix placed shall be <0.3 million ESALS.

5. The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix
placed under this contract. The design, verification, Quality Control, and Acceptance tests for
this mix will be performed at 75 gyrations. (Ndesign)

7. Section 106.6 Acceptance, (1) Method A.

9. Section 106.6 Acceptance, (2) Method C, as per Special Provision 401.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for this item.

11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the

contractor.

12. A mixture meeting the gradation of 9.5 mm hot mix asphalt may be used at the option of the
contractor.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

15. Any base or binder mix left exposed to traffic over the winter shall have a layer of 12.5 mm
mix substituted for the 19mm mix. If this substitution is made, the specified layers may need
to be modified, as approved by the Resident.

(98]

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any
existing pavement at a rate of approximately 0.08 L/m?, and on milled pavement approximately
0.2 L/m?, prior to placing a new course. A fog coat of emulsified asphalt shall be applied
between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m>.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Augusta — China
NH-1140(800)E

China
NH-1140(900)E
Route 3, Level 11
March 22, 2004
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes
Milled Areas
Mainline Traveled Way and Shoulders
Wearing 12.5mm 403.208 N/A 1%” 1 4,712
Approach Roads
Wearing 12.5 mm 403.208 N/A 1%” 1 4,712
COMPLEMENTARY NOTES

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

7. Section 106.6 Acceptance, (1) Method A.

12. A mixture meeting the gradation of 9.5mm hot mix asphalt may be used at the option of the
contractor.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 gal/yd?, and on milled pavement approximately 0.05
gal/yd?, prior to placing a new course. A fog coat of emulsified asphalt shall be applied between
shim / intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd?.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Special Provision
Section 424

Joint Sealer
December 31, 2003

SPECIAL PROVISION
SECTION 424
JOINT SEALER

Description. This work shall consist of furnishing all labor, equipment and materials
necessary to clean and seal longitudinal and transverse joints that result in the construction of
bituminous concrete pavement courses. This material is to be thoroughly applied to the joints
during the construction of bituminous pavement courses, to seal the construction joint from
deterioration due to the elements, and to adhere the joint materials together.

MATERIALS

General. Asphalt rubber joint sealer shall be an asphalt and rubber compound designed for
sealing and improving the strength and performance of the base asphalt cement and shall
conform to ASTM D-3405.

CONSTRUCTION REQUIREMENTS

Weather. Asphalt rubber crack sealer shall not be applied on a wet surface, after sunset or
before sunrise, or when the atmospheric temperature is below 10°C [50°F] in a shaded area at
the job site, or when weather conditions are otherwise unfavorable to proper construction
procedures. An atmospheric temperature of 2°C [36°F] and rising will be permitted on
intermediate and base courses, with the time and weather constraints remaining.

Preparation and Placement. This work shall be constructed using a rubberized sealer that
conforms to ASTM D-3405.

Asphalt rubber sealer shall be heated and applied at a temperature between 170°C - 200°C
[338°F - 392°F] or as specified by the manufacturer and approved by the Resident. Sealer
shall be delivered to the crack through a pressure hose line and applicator shoe. The shoe
width and the sealer overbanding area shall vary from 35 mm - 40 mm [1 3/8 inch - 1 1/2
inch] depending on the joint height variability. The sealer shall be applied at a rate that
produces a coating thickness of 3 mm [1/8 inch], typical. These materials will not be applied
at more than 12 hours prior to the placement of any pavement course, and subject to approval
by the Resident.

Preparations of Joints. All joints shall be swept or blown free of loose material, dirt, and
other debris. Material removed from the joint shall be removed from the pavement surface
by means of a power sweeper or appropriate hand tools as required. Joints shall additionally
be cleaned by appropriate hand tools if contaminants remain on the face. All debris and water
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Special Provision
Section 424

Joint Sealer
December 31, 2003

shall be removed to enhance adhesion of the crack sealing material. THIS WORK SHALL
NOT BE DONE IN INCLEMENT WEATHER.

Equipment. Equipment used in the performance of the work shall be subject to the
Resident’s approval and shall be maintained in a satisfactory working condition at all times.

(a) Sweeper: The sweeper shall be a manually operated, gas powered air-broom, or self-
propelled sweeper designed especially for use in cleaning pavements shall be used to remove
all debris, dirt, and dust from the joints.

(b) Melting Kettle: The unit used to melt the joint sealing compound shall be a double
boiler, indirect fired type. The space between inner and outer shells shall be filled with a
suitable heat transfer oil or substitute having a flash point of not less than 320°C [608°F]. The
kettle shall be equipped with a satisfactory means of agitating and mixing the joint sealer at
all times. This may be accomplished by continuous stirring with mechanically operated
paddles and/or a continuous circulating gear pump attached to the heating unit. The kettle
must be equipped with thermostatic control calibrated between 94°C [170°F] and 290°C
[522°F].

Workmanship. All workmanship shall be of the highest quality. Excess sealer shall be
removed from the pavement by approved methods and discarded. Any workmanship
determined to be below normal acceptable standards will not be accepted, and will be
corrected and/or replaced as directed by the Resident.

Method of Measurement. Asphalt rubber sealer and pavement joint adhesive will be
measured by the meter [foot] applied.

Basis of Payment. The accepted quantity of asphalt rubber sealer and pavement joint
adhesive will be paid for at the contract unit price per meter [foot] complete in place, which
price shall be full compensation for furnishing and placing sealer or adhesive, including all
cleaning of joints, and furnishing and placing all materials necessary to perform the work.

Payment will be made under:

Pay Item Pay Unit
424.321 Asphalt Rubber Joint Sealer, Applied Meter [Foot]

20f2



January 15, 2003
Supersedes March 10, 1999

SPECIAL PROVISION
SECTION 504
CONCRETE PIPE TIES

Description This work shdl congst of furnishing and ingdling concrete pipe ties in conformance
with the Standard Details.

Materids All materids shdl meet the requirements shown in the Standard Details.

Method of Measurement Concrete pipe ties shal be measured per each.

Badgs of Payment The accepted quantity of concrete pipe ties will be paid for a the contract unit
price per each. Such payment will be full compensation for furnishing, ingdling, and dl other
necessary incidentals for satisfactory completion of the work. Any grout or mortar necessary to
repair chipping shdl be incidenta to the ingalation of the pipeties.

Pay Item Pay Unit
504.069 Concrete Pipe Ties Each
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Augusta
0556(310) X
0556(320)E
February 27, 2004

SPECIAL PROVISION
SECTION 526
CONCRETE BARRIER

(Permanent Concrete Barrier)

526.03 Construction Requirements Subsection (a.) The first sentence is amended to read
“Permanent concrete barrier shall be cast-in- place. Slip forming will not be allowed.

1of1l



December 10, 1992
Supersedes April 10, 1992

SPECIAL PROVISION
SECTION 527
ENERGY ABSORBING UNIT
(C-A-T Sygem)

Description  This work conggts of furnishing and inddling a C-A-T crash cushion as a
permanent energy absorbing system in accordance with these specifications at location(s) shown
on the plans or established by the Resident.

Materids The energy absorbing system shdl be the G-A-T System as manufactured by Syro
Sted Company of Girard, Ohio as gpproved and crash tested by the Federd Highway
Adminigration.

Replacement Parts The Contractor shal provide a complete spare set of al above ground parts
for each energy absorption system ingaled. All spare setswill be ddlivered to the loca Divison
Office.

Inddlation A set of inddlation drawings will be provided to the Resdent for the system
indaled. The system shdl be ingaled in accordance with the manufacturer’ s recommendations
and the ingtdlation drawings.

Method of Measurement Energy absorbing system will be measured by each unit, complete in
place and accepted.

Bass of Payment The accepted quantity of energy absorbing system will be paid for at the
contract unit price which shdl include a complete spare set of al above ground parts for each
energy absorbing system ingtdled, the tail end length required and dl incidentals necessary.

Payment will be made under:

Pay Item Pay Unit
527.301 Energy Absorbing System (C-A-T) Each
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SPECIAL PROVISION
‘SECTION 527

ENERGY ABSORBING UNIT
© (ET-2000 System)

Description. This work consists of furnishing and installing a ET-2000 crash cushion as a
permanent energy absorbing system in accordance with these specifications at location(s)
shown on the plans or established by the Engineer. :

Materials. The energy absorbing system shall be the ET—2000 System as manufactured by
Syro Steel Company of Girard, Ohm as approvcd and crash tested by the -Federal -
. Highway Administration.

Replacement Parts. The Contractor shall provide a complete spare set of all above ground
parts for five of the energy absorbmg systcms All spare sets will be delivered to the local
Division Office.

Installation. A set of installation drawings will be provided to the Engineer for the system
installed. The system shall be installed in accordance with the manufacturer's
recommendatlons and the installation drawmgs -

Method of Measurement Energy absorblng systcm will bc measured by each umt
complete in place and accepted.

Basis of Payment. The accepted quantlty of energy absorbing system will be pald for at
the contract unit price which shall include a complete spare set of all above ground parts
for five energy absorbing systems and all incidentals necessary.

Payment will be made under:

Pay [tem _ | | . _ X ﬁ Pay Unit
527.303 Energy Absorbing System (ET-2000)  Each

t
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Augusta Third Bridge
0556.27, 0556.31, 0556.32
March 25, 2004

SPECIAL PROVISION
SECTION 603
PIPE CULVERTS AND STORM DRAINS

This Section is amended by addition of the following:

Basis of Payment.

Payment will be made under:

Pay Item Pay Unit
603.155 300mm Reinforced Concrete Pipe, Class III meter
603.1652 375mm Reinforced Concrete Pipe, Class IV meter
603.175 450mm Reinforced Concrete Pipe, Class III meter
603.195 600mm Reinforced Concrete Pipe, Class III meter
603.205 750mm Reinforced Concrete Pipe, Class II1 meter
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January 23, 2002

SPECIAL PROVISION

SECTION 606

GUARDRAIL

(Terminal End - Trailing End)

606.01 Description - The following sentence is added:

This work shall also consist of furnishing and installing Terminal End - Trailing End end
treatments and adhesive backed retroreflective lens sheeting in accordance with these
Specifications, the AASHTO-AGC-ARBTA Joint Committee Task Force 13 Report,
dated May 15, 1995; and in reasonably close conformity with the lines and grades shown
on the Plans or as directed by the Construction Manager.

MATERIALS

606.02 Materials - The following sentences are added:

The guardrail elements shall be per the Components List found on Sheet No. 2 of 2 of
Drawing SEW02a - Trailing End Terminal - Foundation Tube Option (attached).

The adhesive backed retroreflective lens sheeting shall meet the requirements of Section
719.01, Reflective Sheeting - High Intensity Reflective Sheeting, Type III.

CONSTRUCTION REQUIREMENTS

606.041 Reflective Sheeting - The following Subsection is added:

The color for the adhesive backed retroreflective lens sheeting shall be amber (yellow).

606.042 Terminal End - Trailing End

Installation of the Terminal End - Trailing End shall be in strict accordance with the
AASHTO-AGC-ARBTA Joint Committee Task force 13 Report and the Details on sheet
No. 1 of 2 of Drawing SEWO02a - Trailing End Terminal - Foundation Tube Option
(attached).

606.08 Method of Measurement - The second paragraph is amended by the addition of:
“ Terminal End - Trailing End.” after the words “breakaway cable terminal”.




606.09 Basis of Payment - The second paragraph is amended by the addition of: “,
Terminal End - Trailing End.” after the words “breakaway cable terminal”.

The adhesive backed retroreflective lens sheeting will not be paid for separately, but shall
be considered incidental to the Terminal End - Trailing end item.

Payment will be made under:

Pay Item Pay Unit
606.2602 Terminal End - Trailing End Each



July 1, 1998

SPECIAL PROVISION
SECTION 606
GUARDRAIL

(Remove and Dispose)

This Section of the Standard Specifications is amended by the addition of the following:

Description This work shdl consst of the removing and digposing of existing beam guardrail, as
indicated on the plans.

CONSTRUCTION REQUIREMENTS

Generd The exigting guardrail shdl be removed and shdl become the property of the Contractor to
be disposed of off the project.

Method of Measurement Guardrail, Remove and Dispose, will be measured by the meter [foot] of
ral.

Bads of Payment The quantity of Guardrail, Remove and Dispose, will be paid for at the contract
unit price per meter [foot].

Payment will made under:

Pay Item Pay Unit
606.363 Guardrail, Remove and Dispose Meter [Foot]
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Augusta 3™ Bridge Routes 3 and 201
STP-95-0556 (
November 26, 2003

SPECIAL PROVISION

SECTION. 607
FENCES

(Drive Gateway 4.9 m Metal)

607.01 Description
The following paragraph is added:

This work shall also consist of furnishing and installing Drive Gateway in reasonably
close conformity with the lines and grades as shown on the Plans or established by the Resident.
The installation shall include the assembly and erection of all parts and materials complete at the
locations shown on the Plans or as directed by the Resident.

MATERIALS

607.02 Materials

The following paragraph is added:

Drive Gateway and associated hardware shall be of galvanized steel as specified in
AASHTO M181 and shall be galvanized in accordance with the applicable requirements of
ASTM A153. Concrete footings for entry gate shall be Class A 30 MPa in conformance with the
requirements of Section 502, Structural Concrete, of the Standard Specifications.

607.07 Basis of Payment

The following paragraph is added:

Drive GateWay will be paid for at the contract unit price each, complete and in place,
which payment will be compensation for furnishing and installing Drive Gateways and all
necessary hardware, padlocks (two keyed alike Masterlocks, or equal with four keys), excavation,
and concrete.

Payment will be made under:

Pay Item Pay Unit

607.15 Drive Gateway 4.9 m Metal ' Each



Augusta
0556(320)E
February 3, 2004

SPECIAL PROVISION
SECTION 626
Foundations, Conduit, and Junction Boxes for
Highway Signing, Lighting and Signals

Conduit Installation. As shown on the plans or as directed, Under Pavement Ducts shall
be provided to facilitate, conduit crossing the existing highway without disruption to the
existing highway pavement surface. Under Pavement Ducts shall consist of conduit, to be
hydraulically jacked below the highway at a depth of not less than 900 mm (36). Under
Pavement Duct shall extend for a distance of 3 m (10”) beyond the highway edge at each
site. The Under Pavement Duct shall have the structural integrity of schedule 80 PVC
conduit.

Concrete Foundations. Precast foundations will be permitted. The Contractor shall
guarantee stability of the foundations for two years.

Basis of Payment. Payment will be made for the total number of meters (linear feet) of
Under Pavement Duct actually furnished, installed, and accepted at the contract price per
meter (linear foot). This price shall include the cost of : furnishing and installing the
conduit, excavation, furnishing backfill material, pull wire, fittings, groundings and
bonding, test cleaning interiors of conduits and all materials, labor, equipment and
incidentals necessary to complete the work.

Pay Item Pay Unit
626.25 Under Pavement Duct meter (linear feet)
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Augusta
NH-0556(320)E
March 23, 2004

SPECIAL PROVISION
SECTION 634
Highway Lighting
Remove and Reset Light Poles

Description: This work will consist of removing and relocating light poles and
foundations and installing necessary wiring to energize them. The existing
foundations are 750mm precast concrete with 12.19m light poles and luminaires
on them. The contractor may install new foundations and abandon the existing
foundations or relocate the existing foundations. The light poles and foundations
will be located 4-5 meters or less from their existing locations. The contractor
shall guarantee stability of the foundations for a period of two years.

Construction Requirements: The relocated light poles and foundations shall be
installed in accordance with Section 634 and 626 and any applicable portions of
the Standard Specifications and the Standard Details.

Method of Measurement: The removal and resetting of light poles and
foundations shall be measured for payment by the unit, each, satisfactorily
installed and operating.

Basis of Payment: Payment will be made for removal and resetting of each light
pole and foundation.

Payment will be under:
Item No. Description Unit

634.208 Remove and Reset Light Pole Each
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December 9, 2003

SUPPLEMENTAL SPECIFICITIONS
SECTION 645
Highway Signing

Description: This work consists of changing the legend on guide signs by
covering the existing legend with the new legend on .08 sheet aluminum.

Construction Requirements: The overlay panels will be constructed as outlined
in the Standard Specifications, for signs constructed on sheet aluminum. The
panels will be pop-riveted to the guide sign as indicated on the plans. The overlays
shall be constructed and installed in accordance with applicable portions of
Section 645 of the Standard Specifications and the Standard Details.

Method of Measurement: The overlays will be paid for by the square meter.

Basis of Payment: Payment will be made for installation of each overlay, as
indicated on the plans, by the square meter of area covered.

Payment will be under:
Item No. Description Unit

645.2711 Overlay Signs - Type 1 M2

SupSpecOverlays645.doc

Page 1 of 1



Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
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February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.

Pagelof 1
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SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing for the work on the Interstate shall include the following
signs shown on the Standard Maintenance of Traffic in Construction Zones sheet for
“Project Approach Signing-Expressway”.

Road Work Ahead
Road Work 500 Feet
Road Work — Next Miles

Work Areas Interstate At the work sites, signs, flashing arrow boards and channelizing
devices as shown on the Standard Maintenance of Traffic in Construction Zones sheets of
the plans shall be used as directed by the Resident.

Signs include:
Road Work 1 Mile
Right or Left Lane Closed 1/2 Mile, 1 Mile, 2 Miles
Do Not Pass (In Closure array and one per mile)
Lane Ends Merge Right or Left
Right or Left Lane Ends
W4-2(1 )right or left
Reduced Speed Ahead with Flags
Speed Limit 50 MPH with flags
Resume Speed
Trucks Entering
Left Turning Trucks with 500 Feet Advisory Plate
Flagger Sign
Single Lane Ahead (At on-ramp in right lane closure)
Stop Ahead (At on-ramp in right lane closure)
Stop (At on-ramp in right lane closure)
Directional Arrows (At on-ramp in right lane closure)
Work Area Ahead
Pass With Care
Road Closed ‘/2 Mile
Road Closed 1000 Feet
Road Closed



The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

General Requirements-Interstate There shall be no diverting of traffic between
northbound and southbound lanes.

The Contractor shall provide a minimum traveled way width of 4.5 m [ feet ] through an
expressway lane closure.

All construction work shall be confined to the lane closed to traffic.
Slow moving construction equipment may travel the closed lane for short distances.

No equipment or vehicles of the Contractor, his Subcontractor or employees engaged in
work on this contract, shall be parked or stopped on lanes carrying traffic, or on lanes or
shoulders adjacent to lanes carrying traffic, at any time.

When the Contractor is not working on a section restricted to one lane traffic for
extended periods of time, all signing shall be removed and traffic shall be allowed to use
the full roadway wherever possible.

The Contractor shall keep all paved areas of the roadway as clear as possible at all times.
The Contractors men and equipment shall avoid crossing traffic lanes whenever possible.

There shall be no temporary lane closures on I-95 from 4pm Friday thru 6am
Monday.

Flaggers shall be stationed at paving locations along the closed lane to control traffic.
They may stop traffic only in case of emergency. The through traffic shall have priority
over the construction equipment.

Flaggers will be required whenever construction vehicles are entering or leaving the
through traffic stream. The flaggers shall be authorized only to control the Contractors
vehicles when entering traffic or to prevent traffic from following the Contractors leaving
the traffic stream.

Road work ahead signs shall be used when the Contractor is working on or near an on-
ramp or when the on-ramp enters a lane closure area.

Channelization Channelization devices shall include the following:

Flashing Arrow Boards
Vertical Panel Markers
Drums
Cones

Temporary Raised Pavement Markers



Channelization devices shall be installed and maintained at the spacing determined by the
MUTCD to delineate travel lanes through the project.

Drums or other channelization devices when directed by the Resident, shall be placed in
the closed lane at a maximum spacing of 2 x speed limit.

Roadside Recovery Area The Contractor shall not store material nor park equipment
within 6 m [ feet | of the edge of the established travel lanes.

Equipment parked overnight within 9 m [ feet] of the edge of the travel lane shall be
clearly marked by channelizing devices or other reflective devices.

Speed Limits in Work Zones The Contractor shall sign all approved reduced speed limits
on construction project according to APM #431 - A Policy on the Establishment of Speed
Limits in Work Zones.




Town:Augusta-

China & China
PIN:#11408.00& #11409.00
DATE: 3-16-04
SPECIAL PROVISION
SECTION 656

Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf’.)
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to *
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP.

This project is in the Togus Pond, Three Cornered Pond, Threemile Pond & China Lake
watersheds, and is considered SENSITIVE in accordance with the BMP Manual. The
Contractor’s SEWPCP shall comply with Section I.B., Guidelines for Sensitive Waterbodies in
the BMP Manual.

e Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

e Dust control items other than those under Standard Specification, Section 637 — Dust
Control , if applicable, shall be included in the plan.

e Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

e Permanent seeding shall be done in accordance with Standard Specification, Section 618
- Seeding unless the Contract states otherwise.

e Culvert inlet and outlet protection shall be installed within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

e After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 - Mulch. If required,
spring procedures for permanent stabilization shall also be described in the plan. Use of
this product for over-winter temporary erosion control will be incidental to the contract
and be paid for as part of Pay Item 656.75.

e All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall
be maintained on a daily basis.

Special Provision 656 - Page 1 of 2



Town:Augusta-

China & China
PIN:#11408.00& #11409.00
DATE: 3-16-04
SPECIAL PROVISION
SECTION 656

Temporary Soil Erosion and Water Pollution Control

e Erosion control blanket shall be installed in the bottoms of all ditches except where a
stone lining is planned. Seed shall be applied prior to the placement of the blanket.

e If check dams are used, they shall be constructed of stone in accordance with BMP
Manual, Section 9. Hay Bale Temporary Check Dams are not allowed. Delete all
reference to them in Section 9.

Special Provision 656 - Page 2 of 2



Augusta
556.31
March 26, 2004

SPECIAL PROVISION
SECTION 657

657.01 Description This work shall consist of grading and treating the surface of pit areas
in accordance with these specifications and as directed.

657.02 Materials Materials shall meet the requirements specified in the following
Sections of Division 700 - Materials:

Fertilizer 717.01

Agricultural Ground Limestone 717.02

Seed 717.03
Seed shall be in accordance with the provisions for Method No. 2. When used for the
rehabilitation of areas except loam and sod fields, the following seed shall be added to
each 45 kg [100 Ib] of the seed mixture: 2 kg [5 1b] of Orchard Grass, 2 kg [5 1b] of
Bird’s Foot Trefoil, and 2 kg [5 Ib] of Ladino Clover.

657.03 Grading Upon the completion of excavating the pit, the Contractor shall grade the
pit area compatible with the surroundings. Strippings shall be redistributed over the pit
area as directed.

The area where granular material is exposed shall be graded to a slope of 1 vertical to 1
horizontal or flatter. The areas of all non-granular slopes shall be graded to a slope of 1
vertical to 2 horizontal or flatter. Tree stumps, roots, and other debris shall be covered.
The areas of pits of solid or broken ledge rock shall be trimmed of loose rock and the
bottom of the pit graded to be compatible with the surroundings.

Wherever ponds are left within the pit, a slope of 1 vertical to 4 horizontal to or flatter,
shall extend into the water at least 5 m [16 ft] to assure that the pond will not be a hazard
to the public.

657.04 Surface Treatment After completion of the grading and distribution of the
strippings, the ground surface shall be fertilized and seeded as directed.

Fertilizing and seeding shall be done in accordance with the procedures of Section 618 -
Seeding, Method Number 2 except for the added seed mixture to be used when required.
The seed shall be applied at the rate of 1.8 kg [4 Ib] of seed mixture per unit.

Mulching shall be applied in accordance with Section 619 - Mulch.

657.05 Method of Measurement Seeding pits will be measured by the 100 m? [1,000 ft?]
unit of land seeded, measured along the slope of the ground from the extremities of
seeded area, except as noted in Section 657.06 - Basis of Payment.

657.06 Basis of Payment The accepted quantity of seeding pits will be paid for at the
contract price per unit, which price shall be full compensation for furnishing and applying



agricultural ground limestone, fertilizer, and the designated type seed at the specified
rate, and for tilling the soil to implant the seed.

Cost of grading of slopes and bottoms of pits, grading of stripping piles over the pit and
grading of all other pit areas distributed by the Contractor under this project shall be
considered incidental to the various contract items and no additional payment will be
made.

Mulching, when called for, will be paid for under Section 619 - Mulch.

When the bid schedule does not contain an estimated quantity for Seeding Pits, the work,
equipment and materials required to meet the requirements of Section 657 -
Rehabilitation of Pits and Section 619 - Mulch will not be paid for directly but will be
considered incidental to the other contract items.

Payment will be made under:

Pay Item Pay Units

657.24 Seeding Pits Unit



PIN #: 556.23
Location: Augusta
Permit Member: David Gardner Photographs O Database/Projex Package to ENV Coordinator: 4/12/02
HISTORIC AND CULTURAL RESQURCES
MHPC Historic Resources N/ATD  Applicable[® Approved
MHPC Archeological Resources N/AO  Applicablel Approved
Advisory Council on Hist Preservation N/A O Applicableld Approved [
NPS Recordation N/ADO  Applicable[] Approved [
State Recordation N/AT  Applicable[] Approved O
=l 4(f) and 6(f)
Section 4(f) N/A Applicableld Approved O
LAWCON 6(f) N/A Applicablel] Approved OO

Xl Maine Departient of Environmental Protection (MDEP) Site Location of Develapment
N/AE  Applicable O Approved 0

Local Zoning, Title 30-A, Section 4325-6,
Is the project something otheéz than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes

[0 NoDE. Kno, the project is exempt.
If yes, continug, Does the town in which the project is located have a comprehensive plan cons:stent with the Growth

Management Program? Yes ' No 0. If no, the project is exempt.
If yes, local zoning ordinances and/or permits are needed. Approved 7

Maine Department of Inland Fisheries and Wildiife (VIDIFW) Essential Habitat

Eagle Nest N/A Applicable 1 Approved [J
Piping Plover N/A Applicable 7 Approved {3
Roseate Tern N/A Applicableld Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A X1 Applicable OO

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/ADQI Applicable

Environmental Protection Agency (EPA), National Polkutant Discharge Elimination System (NPDES)

N/A OO Applicable O NOI Submitted
X Land Use Regulation Commission (LURC) Not Applicable
No permit )
Notice O Approved J
Permit 0 Approved [J

Maine Department of Environmental Protection (MDEP), Natural! Resource Protection Act
No permit required [J

Exempt O (Must use erosion and sedlmem control and not block fish passage.)
PEBR O Approved [1
Tierl DO Approved 1
Tier2 O Approved OO
Tier 3 Approved &

Arpry Corps of Engineers (ACOKE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
No permit required O3

Category 1-NRO Approved (1
Category 20 Approved O
Category 3! Approved

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/a OO
Dates Instream work js allowed: July I through March 31

Angusta, PIN 556, XX
SPECIAL NOTE: A pre-construction meeting, which includes the presence of ACOE and DEP is required before the

project starts.




DEPARTMENT OF THE ARMY PERMIT

Maine Dept. of Transporation, 16 State House Station, Augusta, Maine 04333

Permittee

200001630

Permit No,

New Fngland District

Issuing Office

NQOTE: The term ‘‘vou” and its derivatives, as used in this permit, means the permittee or any future transferee, The term
*this office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted
activity or the appropriate official of that office acting under the authority of the commanding officer,

You are authorized to perform work in aceordance with the terms and conditions specified below,

Pt YRR conjunction with the construction of a new connector road from I-
95 to Route 3. The work includes new right-of-way clearing, culverted or
bridge crossings of Fisher and Riggs Brooks, numerous crossings of wetlands
and intermittent and perennial streams, a new interchange at I-95, and a pier
supported bridge crossing of the Kennebec River. Wetland and waterway
impacts on the approaches to the Kennebec River crossing total approximately

7.2 acres and the three piers supporting the bridge will impact approximately
0.075 acres of river bottom.

In accordance with the attached plans “MAINE DEPT. OF TRANSPORTATION,
AUGUSTA THIRD BRIDGE PROJECT, AUGUSTA, MAINE, DOT PIN 5566.11" in

Proj;‘c%L%}é%%gE.s undated
In numerous waterways and wetlands between [-95 and Route 3 at Augusta,
.Maine.

Permit Conditions:

General Conditions:
JN 03 -

2007 . If you find that you need
time extension to this office for considerafion at least

1. The time limit for completing the work authorized ends on
more time to complete the authorized activity, submit your request for a
one month hefore the above date is reached. .

2. You must maintain the activity authorized by this permit in pood condifion and in conformance with the terms and condi-
tions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you may make
a4 good faith transfer to i third party in compliznce with Qeneral Condition 4 below. Should you wisk to cease to maintain
the authorized activity or should you desire to abandon it without a good faith transfer, you must obtain a modification of

this permit from this office, which may require restoration of the area,

3. I you discover any previously unknown historic or archeologiczl remains while accomplishing the activity authorized by
this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state coordina-
tion required to determine if the remains warrant a recovery effort or if the sife is eligible for listing in the National Register

of Historic Places.

ENG FORM 1721, Nov B8 EDITION OF SEF 82 IS OBSOLETE. (88 CFR 825 (Appendix ;4))




e. Damage claims associated with any future modification, suspension, or revoeation of this permit.

4, Reliance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary to the public

interest was made in reliance on the information you provided.

Reevaluation of Permit Decision. This office may reevaluate its decision on this permit at any fime the circumstances
warrant, Circumstances that could require a reevaluation include, but are not Hmited to, the following:

#. Yon fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or

inaccurate (See 4 above).

¢. Significant new information surfaces which this office did not consider in reaching the original publie interest decision.

Buch a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revoecation
procedures contained in 83 CFR 325.7 or enforcement procedures such as those contained in 38 CFR 328.4 and 326.5, The
referenced enforcement procedures provide for the issuance of an administrative order requiring you to comply with the terms
and conditions of your permit and for the initiation of legal action where appropriate. You will be required to pay for any
corrective measures ordered by this office, and if you fail to comply with such directive, this office may in certain situations
(such as those specified in 33 CFR 209.170) sccomplish the corrective measures by contract or otherwise and bill you for the

cost,

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit, Unless
there sre cireumstances reguiring either a8 prompt completion of the authorized activity or a reevaluation of the public interest
decision, the Corpe will normaslly give favorable consideration to a request for an extension of this time limit,

Your signatuye below, as permittee, indicates thal you accept and agree to comply with the terms and conditions of this permit.

7 oA June 72002

(PERMITTEE) | (j U( (DATE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below,

- ousdie %J o) 2] oo
4 0

¢ (DISTRICT ENG INEER) (DATE)
OMERIAN E. OSTERNDORF
U COLONEL, CORPS OF ENGINEERS

When the structures or work authorized by this permit are still in existenice at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit
and the assoeiated liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

(TRANSFEREE) (DATE)

g .
U8, GOVERNMENT PRINTING OFFICE: 1888 — 747-425
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: STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

NATURAL RESOURCES PROTECTION ACT
WETLAND ALTERATION 2ND

WATER QUALITY CERTIFICATION
FINDINGS OF FACT AND QRDER

DEPARTMENT OF TRANSPORTATION
Augusta, Kennebec County
AUGUSTA THIRD BRIDGE
L-20756-4E-A-N

(APPROVAL)

S et et

Pursuant to the provisions of 38 M.R.S.A. Sections 480-A et seg. and Section
401 of the Federal Water Pollution Control Act, the Department of '
Environmental Protection has considered the application of DEPARTMENT OF
TRANSPORTATION with the supportive data, agency review comments, and other
related materials on file and FINDS THE FOLLOWING FACTS:

1. PROJECT DESCRIPTION:

A. Application: The applicant proposes to construct a new highway and
bridge connecting I-95 to Route 3 in Augusta. The project includes
the construction of a new I-95 interchange, a new highway on new
alignment, and a new bridge crossing over the Kennebec River.

Summary of Proposal: The applicant is proposing to comstruct a third
bridge in Augusta with an associated new, limited access highway
approximately three miles long connecting Interstate 95 to Routes 3,
9, and U.8. 202, including a new Interstate 95 Interchange. The new
bridge will cross the Kennebec River approximagely one-half mile
above the site of the former Edwards Dam. The bridge propesal
includes two piers that will be located in the flood zone and two
piers that will be located in the river channel. The proposed
project will be phased as described below:

Phase I consists of earthwork and drainage from the Interstate to

the Kennebec River;
2. Phase II consists of the construction of the Kennebec‘River

bridge and all earthwork and drainage from the Kennebec River,

1.

east; - :
3. Phase III consists of the construction of the Interstate 25

overpass and the Eight Rod Road construction;

4. Phase IV consists of final paving, curb and guardrail alignment, .
signals at intersecticns, and landscaping; and )

5. Phase V consists of final construction and monitoring of the

compensaticn area.
The applicant has cobtained all necessary property

C. Site Description:
 rights as authorized under 23 M.R.S5.A § 153.

2. WATER QUALTTY CONSIDERATTONS:

MDOT requires that its contractors adhere to temporary erosion control

measures specified in “Special Provisgion Section 107: Soil Erosieon and

Water Pecllution Control.” Special Provision Section 107 mandates that
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the selected contractor develop & specific erosion and sedimentation
control plan and submit it to MDOT's Office of Envirommental Services
(OES) for review, comment, and approval. The plan must meet the
standards and commitments described in Section II of the manual “MDOT
Best Management Practices for Erosion and Sediment Control (BMP),”

dated September 1997 or latest revision.

Based on past experience, the Department’s Division of Watershed
Management (DMW)} finds that the OES‘s Water Resource Unit is capable of
cbtaining an erosion control plan from contracteors that meets
Department standards for the rescurce protection. DMW requires no
further review and approval of the temporary erosiocn control plan
provided that, prior to construction, the applicant and/or its
contractor submits a final plan to the Deportment for inclusion in the
project file and that the Department receives written approval of the

plan from MDOT prior to the start of construction.

The Department finds that an employee of the Maine Department of
Transportaticn qualified to assess erosion and sedimentation control
measures, must submit a report summary of all work completed, erosion
control compliance, and general progress of the project on a monthly
pasis by the 15" of each month during construction, for inspections
completed during the previous month, and must notify the Department
within 24 hours upon the discovery of ercsional concerns or otherwise,
resulting in a discharge of soil into a protected natural resource.

3. WIILDLIFE HABITAT CONSTDERATIONS:

The Maine Department of Inland Fisheries & Wildlife {(MDIFW) has reviewed
the proposed project and finds that the portion of the project that =
requires work in the Kennebec river is considered work within a
Significant Wildlife Habitat because this portion of the river contains
two species of freshwater mussels (Yellow Lampmussel and Tidewater
Mucket) that are currently listed as endangered species in the State of
Maine. The Maine Endangered Species Act provides for the inadvertent
incidental take of thesé species associated with project construction
and development provided that an Incidental Take Plan {ITP) is developed
and implemented. The applicant and MDIFW have met to discuss and
develop an ITP that i1g reasonable and minimizes the incidental take of

these listed species.

The Department of Marine Resources (DMR) has reviewed the project as
proposed and finds that the river at the proposed bridge crossing should
be considered as a'migratory pathway for all anadromous fish species
native the State of Maine that now have access to the 17 miles of
riverine habitat above the former Edwards Dam. The majority of the

anadromous fish species migrate upstream from April 1 through June 30

except Atlantic sturgeon, which would be likely to migrate upstream from
mid June through July. To avoid interference with the upstream
migration for the majority of the anadromous fish species in the
Kennebec River, the Department of Marine Resources recommends that a

timing window be established from April 1 through June 30 during which

no instream work will be permitced. DMR also recommende that instream

work in July be limited to the pier most distant from the main channel
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to facilitate the upstream migration of Atlantic strugecn and late

. migrating species.

+

The Atlantic Salmon Commission (ASC) has commented on the proposed
project and finds that the river at the proposed bridge crossing is not
rearing oxr spawning habitat €for Atlantic salmon, but is used as a '
migratory corridor. ASC finds that the major concern would be to
prevent extensive sedimentation downstream toward Bond Brock which
contains a documented sensitiwve salmon population. To minimize
interference with migration and to limit sedimentation downstream for
Bond Broock, ASC recommends that an ingtream work window of Julyl through

September 15 should be established.

The Department finds that the project as proposed will not cause any
significant adverse impact to habitats provided that the applicant
submits an ITP to the Department and Maine Department of Inland Fish &
Wildlife (MDIFW), for review and approval. prior to beginning
construction of Phase II of the proposed project. The Department also
finds that an instream work window of July 1 throuch September 15 be
established, and that work during July be limited tc the pier most

distant from the main channel. :

4. WETLAND CONSTIDERATIONS:

A. SUMMARY OF IMPACTS: The proposed project will result’'in
approximately 476,511 square feet (l0.95-acres) of wetland impact
due to f£ill placement for construction of the new interchange,
‘connector roads, and bridge. At least six wetland complexes have
been identified and are described in detail in Exhibit 11 of the
application and shown on Table 1 below. The proposed conmector
road will cross 14 small streams that will reguire culverting,
impacting dpproximately 20,202 square feet of stream area.

Wetland 1D JPFO~ |PSS" PEM' Stream® JRiver” [Pond” {Shoreline™ [W.5.5.* {Type. [Total impacts [Primary Functions |
951 T 14,726 ' _14;25 5T
95.2 22,574 48,079 58,495 7.192 585 1,356 I 10,323 PEM 165,311 STWL
16,297 PSS
A 2,345 | 74,764 7a,001 ST
B 22,863 | 10,882 3,617 4,275 1,060 11,755 PSS 62,504 WLIGW/FF/SS
8,052 PFO-
E 2,570 2322 3,145 1,352 16,769 PFO 24,808 wWL/GW/SS
G 15,365 { 9,626 | 80,555 6,413 1,595 ?.éﬁ'é‘ PSS 130,484 WL/FFISS/GW/ST -
' 8,964 PEM
TOTALS |63,772 72,932 232,139 | 20,202 3,145 585 5,383 80,126 476,922
* Measurements in square jfeet
r Measurement in linear |feet L J J_ - l |
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The Depariment of'Transportation conducted a delineation and a
Wetlands were field surveyed and

function and value assessment.
Delineations were done

delineated from May through October 1988.
using the U.S. Avmy Corps of Engineers’ 1887 3-parameter routine
determination approach and the 1955 and 1998 Field Endicators for
Identifying Hydric Soils in New England. Wetland functions and
values were identified using the U.S. Army Corps of Engineers’
Highway Methodology. This assessment indicated that there are six
major wetland complexes identified on the project site. OCne complex
{E)" includes direct impacts to the Kennebec River and four others
(85-2, B, E, & G) that impact tributary streams to the Kennebec.
wWetland complex 25-2 also includes impacts to a small pond.
Approximately 2,000 sguare feet of seascnally flooded depressions,
including some areas of possible wvernal pool habitat area, and
approximately 80,126 square feet of freshwater wetlands of special
significance will aliso be £illed. Primary functions identified are
described in Exhibit 11 of thé NRPA permit application and shown on
Table 1 above. The applicant has proposed mitigation to replace the
functions & wvalues of the wetlands impacted by the proposed project.

B. AVCIDANCE & MINIMIZATION: The applicant has submitted an
alternative analysis for the project as proposed that demonstrates
that the proposed project constitutes the least practicable
damaging alternative. The applicant has modified the design and
construction methods for the proposed roads, bridge, and
interchange to minimize wetland impacts. The Department has
reviewed these materials and finds that wetland impacts have been
avoided and minimized . as much as possible given the site and design
constraints through the design of the project, methods of .
construction and stabilizarion, and propesed wetland compensation

plan.

C. WETLAND COMPENSATION: As compensation for wetland impacts
associated with the proposed project, the applicant proposes to
enhance wetland and upland pasture along Riggs Brook on the Gamage
Property in Augusta, Maine, and to preserve a parcel of land that

-will join two distinct compartments of MDIFW's Garcelon Wildlife
Management Area (WMA). No opportunities exist for on-site
mitigation. Multiple cff-site mitigation sites were evaluated,
described in Section 2 of Exhibit 14 in the NRPA permit application.

as

The Riggs Brook enhancement site occupies approximately 24-acres of
riparian wetland and upland along Riggs Brook, in the middle of a
100 % acre cow pasture. The site includes approximately 2,500 feet
of Riggs Brook, with approximately 10-acres of adjacent wetland and
ld-acres of upland slopes extending 100 to 300 feet on either side
of the broock. The proposed wetland enhancement site will be
acquired by MDOT and protected from future development or
agricultural uses. In addition, enhancement measures will be
implemented to achieve the compensation cobjectives, including
fencing o exclude livestock, discontinuation of mowing, repair and
stabilization of eroded banks, and planting of trees and shrubs to
accelerate the establishment of woody cover in wetlands and upland
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© Department.

buffers. BSpecific treatments are described in Secticn 3.1 of
Exhibit 14 in the application and shown on the first nine plans in
a set of ten, the first of which is entitled *Maine Department aof
Transportation Augusta Third River Crossing Project Preliminary
Wetland Compensaticn - Project Location Map,* prepared by Duke
Engineering & Services, dated December, 2001.

The Spectacle Pond Preservation Site consists of nide contiguous
parcels totaling appreximately ld6-acres, straddling the municipal
boundary in northeastern Augusta and southwesternm Vassalboro. The
northern and southern limits of the site abut properties owned by
MDIFW that have been managed as separate compartments of the
Garcelon WMA. . The site is mostiy hardwood forested upland with all
or parts of two forested/scrub shrub wetland complexes, several
intermittent streams and vernal pools, and approximately 2,250 feet
of frontage on Spectacle Pond. Acguisition and transfer of this
site to MDIFW will fulfill a long-term management objective to
connect these distinct compartments and will contribute to the
ocbjective of securing a substantial portion of the Spectacle Pond
shoreline. Details of the preservation site are described in
Section 3.2 of Exhibit 14 in the application and shown as plan 10
entitled *Maine . Department of Transportation Augusta Third River
Creossing Project Preliminary Wetland Compensation - Spectacle Pond
Preservation Site Plan,” prepared by Duke Engineering & Services,

dated December, 2001.

COMPENSATION MAINTENANCE: The applicant intends to maintain the
Riggs Brock mitigation area. 7The applicant will maintain the
livestock fencing &uring and after the completion of the proposed
fivae year post-construction monitoring pericd or until guch time
that the applicant transfers the mitigation parcel to a qualified
third party for long-term stewardship. If such a time arises the
applicant must notify the Department of the transfer candidate.
Prior to the completion of 50% of the proposed project, the
applicant must initiate the compensation project and notify the

The Department finds that the applicant must file a
finalized Declaration of Covenants and Restrictions for the
compensation area, referencing the final construction plans, with
the Kennebec County Registry of Deeds, within six months after the
initiation of the compensation project. Evidence of filing must be
submitted to the Bureau of Land and Water Quality, Division of Land
Resource Regulation, within 30 days of the filing date. Evidence
mzst consist of copies of the restrictions stamped with Book and -
Page numbers or accompanied by a letter from the Registrar.

COMPENSATION MONITORING: A qgualified wetland scientist will be on-
site to monitor coastruction of the wetland compensation area.
Monitoring during ceonstruction will verify that excavation,
grading, planting, and erosicn control measures are implemented
according to plans and specifications, The applicant propcses to
monitor the compensation project annually over a 5-year period
starting the following spring from when planted. 2 qualified,
professional wetland scientist must conduct all field assessments.
Reports detailing the findings must be submitted to the Department
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prior to December 15 of each of the reporting years. The reports

must include labeled photographs representing current site
and a narrative detalling existing site conditicns

conditions,
The narrative must include, but not

during the monitoring event.
be limited to, wvegetative coverage and success rates, vegetative

community diversity, spatial extent, and wetland functions, and any
measure reguired to remediate adverse site conditions as described

in Section 14 of the NRPA application.

5. OTEER_CONSTIDERATIONS:

The Department has not identified any other issues involving existing
scenic, aesthetic, or navigational uses, soil erosion, habitat or
fisheries, the natural transfer of soil, natural flow of water,

qualiry, or fleooding.

water

BASED on the above findings of fact, and subject to the conditions listed
below, the Department makes the following conclusions:

The proposed activity will not unreasoﬁably interfere with existing

A.
scenic, aesthetic, recreaticnal, or navigational uses.

The proposed gctivity will not cause unreasonable erosion of seoil or
sediment provided that the project is completed as proposed and that the
applicant meets all of the requirements in Finding 2

B.

The proposed activity will not unreasonably inhibit the natural transfer
of soil from the terrestrial to the marine or freshwater environment
provided that the project is completed as proposed and that the
applicant meets all of the requirements in Findings 2 & 3

cC.

The. proposed activity will not unreasonably harm any significant
wildlife habitat, freshwater wetland plant habitat, threatened or
endangered plant habitat, agquatic habitat, travel corridor, freghwater,
estuarine, or marine fisheries or other aquatic life provided that the
project is completed as proposed and that the applicant meets all of the

requirements in Findings 3 & 4.

D.

The proposed activity will not unreasonably interfere with the natural
flow of any surface or subsurface waters.

E.

F The proposed activity will neot violate any state water quality law
including those governing the classifications of the State's waters
provided that the project is completed as proposed and that the
applicant meets all of the requirements in Findings 2 & 4.

G. The propecsed activity will not unreasonably cause or increase the
flooding of the alteration area or adjacent properties.

H. The proposed activity is not on or adjacent to a sand dune.

The propeosed activity is not on an ocutstanding river segment as noted in
Title 38 M.R.S.A. Section 480-P,

I.
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THEREFORE, the Department APPROVES the above noted application of Department
of Transportation to construct a new highway with I-95 interchange and a new
bridge, SUBJECT TO THE ATTACHED CONDITIONS, and all applicable standards and

regulations:

1.

2.

Standard Conditions of Approval, a copy attached.

The applicant shall take all necessary measures to ensure that their
activities or those of their agents do not result in measurable ercsion
of soil on the site during the comnstruction of the project covered by

this approval.

The applicant and/or its contractor shall submit 2 f£inal erosion and
sedimentation control plan to the Department for inclusion in the
project file and the applicant shall receive written approval cf the
plan from the Department prior to the start of construction.

The applicant shall submit an ITP to the Department and Maine Department
of Inland Fish & Wildlife (MDIFW)}, for review and approval, pricr to
beginning construction of Phase II of the proposed project.

A1l instream work shall occur between July 1 and September 15.

Instream work in July shall be limited to the pier most distant from the
main channel to facilitate the upstream migration of Atlantic strugeon

and late migrating species.

The applicant shall submit a monthly summary report of all work
completed arnd erosion control compliance by the 157 of -each month during
construction. This repcrt shall include inspections completed during
the previous month and shall netify the Department within 24 hours of
discovery of any discharge of soil into a protected natural resource.
This report shallAbé completed by an employee of the Maine Department of
Transportation gualified to assess erosion and sedimentation control

measures.

The applicant shall maintain the livestock fencing on the mitigation
site during and after the completion of the propesed five year post-
constructicn menitoring period or until such time that the applicant
transfers the mitigation parcel to a gualified third party for long-term
stewardship. If such a time arises, the applicant shall notify the

Department of the transfer candidate.

Prior to the completion of 50% of the proposed project, the applicant
shall initiate the compensation project and notify the Department. The
applicant shall file a finalized Declaration of Covenants and
Restrictions for the compensation area, referencing the final

- construction plans, with the Kennebec County Registry of Deeds, within

six months after the initiation of the compensation project. Evidence

of filing shall be submitted to the Bureau of Land and Water Quality,
Division of Land Resource Eegulation, within 30 days of the filing date.
Evidence shall consist of copieé of the restrictions stamped with Book
and Page numbers or accompanied by a letter from the Registrar.
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The applicant shall monitor the compensation project annually over a 5-
year period starting the following spring from when planted. A
qualified, prcfessionzl wetland scientist shall conduct all field
assessments. Reports detailing the findings shall be submitted to the
Department prior to December 15 of each of the reporting vears {year 1,
2, and 3, with a final assessment report after the 5% year following
The reports shall include labeled photographs
representing current site conditions, and a narrative detailing existing
site conditions during the monitering event. The narrative shall
inciude, but not be limited to, vegetative coverage and success rates,
vegetative community diversity, spatial extent, and wetland functions,
and any measure regquired to remediate adverse site conditions as
described in Section 14 of the NRPA application.

16.

installation).

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED STATE,
FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY APPLICABLE

SHORELAND ZONING ORDINANCES.

DONE AND DATED AT AUGUSTA, MAINE, THIS Z DAY OF /A%é%t%§ , 2002,

DEPARTMENT OF ENVIRONMENTAL PROPECTION

THA G. @TK@, COMMISSTONER .

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES..

Date of initial receipt of application 12/07/72001
Date of application acceptance -12/18/2001

Date filed with Board of Envirommental Protection ; u {L

LK/L20756AN I
MAR 14 02 YY)

BOARD OF ENVIRONMENTAL PROT.
STATE OF MANE
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NATURAL RESOURCES PROTECTION ACT
WATER QUALITY CERTIFICATION

"MODIFICATION
FINDINGS OF FACT AND ORDER

MAINE DEPARTMENT OF TRANSPORTATION
Augusta, FKennebec County

3™ BRIDGE PIER STABILIZATION
L-20756-4E-C-M {APPROVAL)

L

-

Pursuant te the provisions of 38 M.R.S.A. Sections'481 et geqg.,. the Department
of Envirommental Protectlon has considered the appllcablon of the MAINE -
DEPARTMENT OF TRANSPORTATION v with the supportive data, agency review comments,
and other related materials on file and FINDS THE FOLLOWING FACTS:

1. PRQOJECT HISTORY:

In Department Order #I.-20756-4E-2-N, dated Mérch.lB, 2002,‘the

Department approved the development to comstruct a new highway and

bridge comnecting I-95 to Routée 3 in Augusta. The project includes the
construction of a new I-85 intérchange, a new highway on new alignment,
and a new bridge cr0551ng over the Kennebec River. The development is

7oca,ed in the City of AugLsta

- 2. CURRENT PROPOSAL:

t

The applicant propeses to modify the existing permit to include impacts
to thé KennebeG& River caused by the placement .of riprep on the westarn
bank. These impacts are pronosed due to rip rap being used tec stabilize
pier 1 and prevent scouring and the installaticn of an adcess réad that °
hes been placed closer to the river to avoid clear cutting the mature
tree growtn that stabilizes the river bank where the original projesct is
not proposed. The riprap will stabilizeé the bank where cutting has been
approved as well as provide an adeguate width for maintenance vehicles.
to access the site.’ Troposed impacts total 22,060 scuare fast, which
4,101 square fest of wetlands of special significance. In the

includes 4 ]
‘ criginal permit, compensation wes sbundant =g ther this addltlonal
' impact will not requlre additional compeﬁsatLOQ -

The applicant also Droposes Lo change the existing in stream work window
(July 1 through September 15} to match that of the Army Corps of
Engineers permit. = Thes proposed new in stream work window would bs sat
fram July 1 through March 31. The -Department of Marine Resourves, Maine
Iniand Fish and Wildlife, U.S. Fish and Wildlife, and National Marine

Fisheries Service has agreed to this work window.

3. FINDING:
Based on its review of the zpplication, the Department finds the
"all relevant

requested modification to be in accordance with
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Departmenual standards. A1l other *lndlngs of fact,

conditions remzin as approved in Department Order #L-20756-4E-A-W, and .
subsegquent orders. - . .

BASED on the above findings 6f Ffact, and subject to the conditions listed

the Department makes the following conclu51ons pursuant to 38 M.R.S5.A.,

below,
e T s TS T

ian  SECLIEBE-081 £t Softumenen . .

A. The applicant has provided adéquate evidence of finmancial capacity and
technical sbility to develop the progeot in a marmer consistent with state

environmental standards.

B. . The applicant has made adeguate provision for fitting the development
harmoniously into the existing natural envirenment and the development will
not adversely afféct existing uses, scenic character, airxr guality, water
quality or other natural resources ip the mimicipality or in neighboring

municipalities.

- . The proposed development will be built on soil types which are suttable
to the nature of the undertaking and will not cause unreasconable ercsion of
soil eor sediment nor inhibit the natural transfer of soil.

D- The proposed development meets the standards for storm water management
in Sectiod €20~D and the standard for erosion and sedLmentatlon contrel in

Secblon 420-C.

Z. The proposed develppment will not pose an unreésohabig risk that a
discharge to a significant groundwater aguifer will occcur. .
The apﬁlicant has made adequate provision of utilities, including water

s0lid waste disposal and readwsys required for

1y

upplies, sewerage facilities,

the development and the develapment will not have an unfeasonable adverse
in the municipality

n

effect on the existing or proposed utilities and roadways
cr area served by those services.

- G. The actiwvity will not-unreasonably causs or increise the flooding of the
alteration area or adjacent properties nor creatée an unreasonable flood hazard

to any structure.

THEREFORE, the Depavmeqt LPPROVES the application of THE MATNE DEPARTMENT OF
TEANSPORTATION to add additional impacts tc the Kennebec River from additional

Yip rap needed for the conmstruction of pier 1, and to change the in stream

work window, SUBJECT TO rT‘I—IE FOLLOWING CONDITIONS and zl11 applicable standards

and regulaulons.

1 - The Standard Conditions of Approval,. .z copy attdched. ..

In additien to any specifiic arosion control measures described in this
‘or previous orders, the applicant shall take all necessary actions to
ensure that their activities or those of their agents do not result ir

noticeable ercosion of soils or fugitive Sust emissions on the site
the project covered by this

2.

during the construction and operation of
approval.
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3. 211 other Findings of Pact, Conclusions and Conditions remain as
approved in Department Order #L-20756-4E-A-N, ard subsequent ocorders, and

are incorporated herein.
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DEPARTMENT JOF ENVIRONMENTAT, PROTECTION

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES..

Date of initial receipt of application August 30, 2002
Date of application acceptance - Angust 30, 2002

Date filad with Board of Environmental Protection
LK/L20756CM '

[
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SEF 6 2002

BOARD OF ENVIRONMENTAL PROT.
STATE OF MAINE




] STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN TEE MATTER OF

DEPARTMENT OF‘ TRANSPORTATION - SITE LOCATION OF DEVELOPMENT

)
Augusta, Kennebec County )
AUGUSTA 3™ BRIDGE - PHASE II - )
L-20756-4E-D-C )
{APPROVED)

CONDITION COMPLIANCE

Pursuant to the provisions of 38 M.R.5.A. Sections 481 et seqg., the

Department of Environmental Protection has considéred the application of

DEPARTMENT OF TRANSPORTATICON with the supportive data, agency review

comments, and other related materials on file and finds the following facts:

In Department Order #L+20756—4E-A—N, dated March 13, 2002, the
Department approved the construction of a new highway with I-95
intercharge and a new bridge. The development is located from .

Interstate 95 to Route 3 in the City of Augusta.

1.

Special Condition # 3 of Department Order #L-20756-4E-A-N réads as
folloWs" *The appllcant and/or 1ts contractor shall submit a final
erosidn and sediméntation control plan to the Department for inclusiern
in tHe project file and the applicant shall receive written approval of-
the plan from the Department prior to the start of constructlon”

The applicant has submitted the following information in response to
an erosion and sediméntation control plan

Special Condition #3: o
Inc., dated October

submitted by Douglas R. Hermann of Wyman & Simpson,
30, 2002,

The Depa*tmént‘has-reviewed the information submitted and baséd on this
review, the Department has found that this plan catwsfact@rlly address .
the requirement of SDec1a1 Condition #3. . . _ .

Based on the above, the Deoarbment concludes that the, DEPARTMENT OF
TRANSPORTATION has complied with Special Conditicn #3 of Department Order #L—

20756-4E-A-N. : g . .
' \TED AT L, MATNE, THIS /2 DAY OFM, 2002.

By'- . K\ . \ :
: CMRTHA'G@!(KPA'#[CK, COMMT SSTONER

Date of initial réceipt of application:
Date application accepted for processing:

Novémber 4, 2002 ” IL E
November 5, 2007 , '

ROV 13 2002

-filed with Board of Environmental Protection:
5

BOARD OF ENVIRONMENTAL PROT.
STATE OF MAINE




- _ STATE OF MAINE -
DEPARTMENT CF ENVIRONMENTAL PROTEGTION e
STATE HOUSE STATION 17 - AUGUSTA, MAINE 04333 .

DEPARTMENT ORDER

IN THE MATTER OF

o : DEPARTMENT OF TRANSPORTATION y SITE LOCATICON OF DEVELCFMENT
R Augusta, Kennebec County S S ' S B
 AUGUST2Z 3™ BRIDGE - PIT TRANSFER ) TRANSFER
L-20756-4E-E-T (Approvall ) FINDINGS OF FACT AND ORDER

‘Pursuant to the provlslons of 38 M R.S.A. Sections 483 et seqg., the Departmen;
of Envirommental Protection has censidered the application of DEPARTMENT OF .
"TRANSPORTATION with the supportive data, ageacy review comments, and other
related maferials cn-file and'FINDS THE 3OLLOWING FACTS:. . . = ' . =

i. ER QQECT’DESCRIPTIQN

A. Hlstory ‘tn Denartment Order ¥L- 20756~4E— -N, dated March 14
20482, the Department appréved the developmert of a new highway w1th i- 95 R
interchange and a new bridgée spanning the Kennebec River. The o

deve1opment isg located on.zrom Interstaee 95 £o Route 3 in the Clty of

Augusta.

B. . Summary The appllcant proposes to transfer the gravel plt llcense
from Dick Condon to the Maine Department of Transportation.. The . & " .
“applicant purchased the th from A: . D. Construction Company; who had
from Dick Comdon, but had not, **ans‘erreds”

prEV.LOU.SJ..y purchassed the pit
‘the license. ThHe applicant proposes to continue to mine for gravel -

throughout the construction of the Augusba Third Bridge Project and the
pit wiil be reclalmed upon completlon of the progect - ‘ :
The site is currently a functiéning gravéi

-

T Lo C. Current Use of Slte
it

'

o X

i 2. The apollcant has snbmltted therrollow_ng _neormatﬂon in sunnort of - thls
- _ transfer .regquest: .- . : . ] I
2002 and s;gned by John

A, TransFer apnl*catlon dated November 6,
Dority on bkehalf of Dick Condon and on behaWI of the Department of
Transportation. - "
B. Financial Capacitv- A statement of financial estimates associated.
4 Bridge rprojsct, that -has been. p*eviﬁusi.w

reiFEtE- the AugusSta Third

‘appreoved. In this stdtement;
property hds been included. .

BT, TN TSI R

‘estimated cost of pu*chas ing <this

C. Technical 2bility: The applicsnt has proven to be substantialiy
capable to operate large projects, including gravel pit

operations, conSLStert with DeDar_mentaT sta;&aras




N e b =

"i. ' The Standard COndlthDS of ADpfoval

1.-20756-4E-E-T 2af3

- Based on its review of the application, the Department finds the requested
modification te be in Accordance with all relevant Departmental standards
211 other findings of fact, conclusions and conditiong remain as aporoved in
- Department Order #L-20756-4E-A-N, and subsequent orders. :

BASED on the above findings of fact, and subject to the conditions listed
"beldéw, the Department makes the follow1ng'conclu51ons pursuant to 38 M.R.S.A.

Sections 481 et seg.
The applicant has provided adeguate évidence of financial capacity and
techﬁ;cal ability to develop the project in a manner - con51stent with R
Btate env1ronmental standarﬁe. o '

AL

'The appliéant has made adecuate provision for fitting the development
harmoniously into the existing snatural environment and the development
will not.adversely affect existing uses, scemic charactéer, air quality,
water gquality or other natural resources in the munlCLpallty or in

'-nelghborlng mun1c1pa11tles.

'The proposed dévelopmeﬁt will be built on soil types which are suitable
to the patire of the undertaking and will not &ause unréasonablé erosion
‘of s0il or sedimént nor imhibit the natural transfer of soil. . :

. The proposed ﬁeveldpment meets the standards for storm water hanagement
in Saction 220-D and the standsrd for erDSlon and sedlmentatlon contrel .

oin Sectlon 420~C

I'The Dropoesed development will hot pose an unreascnable risk that a
diSCharge to a si nificant groundwater aguifer will occuwx. o

The appllcaﬂt has made adequate DrGVlSlon of utllltles, lnclud;ng water
“.supplies, sewe*age facilitfies,; solid waste disposal and roadways o
Lrequl*ed for the developmetit and the development will not have an
unreédsonable adverse effect on theé existing ér proposéed u;llltles

roadways in the municipality or area sexved by thoss services:

ana

‘The activity will not unreasoniably cause or increase the flooding of the -
alteration area or- adjacent properties nor creaté an unreaschable flood

Bar=rd to sty structure.

TH:RLFORH the Departmenu APPROVES the apmllcatlon of the DEPALRTMENT OF
TRANSPORTATION to transfer a gravel pit license, SUBJECT TC THE FOLLOWING

. CONDLTIOLS and all epplﬂcabTe standards and regulatlons

---r:..,,d._-_j;'v:___‘ P __.J,‘._\___A_‘ [ e I

a copy attached.

2. In addition to any specific ercsion control measures described in this
or .previous orders, the applicant shall tzke all pecessary acticons to

ensure that its activities or those of it§ agents do not resuli in
noticeable ercosion of scils or fugitive dust emissions on the site
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during the comstruction and operation of the project covered by this

approval .

" are incorporated hérein.

A1l other Findings of Fact, Conclusions and Conditions remain as
approved in Department Order EL-20756~4E-2-N, and subsequent orders, and

TEIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED
STATE, FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY

.APPLICABLE SHORELAND ZONING . ORDINANCES. - : )
§ i o B 4t - ™

DONE AND DATED AT AUGUSTA, MAINE, THIS . 0

——

Day OF

' DEPARTMENT ADF ENVIRONMENTAL PROTECTTON

“MARTHZ G: KT

PATHICK{/ coMmMIsSIONER

P EASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES..

Date of initial receipt of application.
‘Date of application acdceptance

" Date filed with Board o

- LK/L2D756ET

s D e s e

f Envirermental Protectiom -

November lS,
Decembar - 04, 2002

2002

[ n
U_‘ DEC 11 M

U. i E :

" BOARD OF ENVIRONMENTAL PROT,

_ STATE OF hf!AfNE'




STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PHOTECT!ON
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

NATURAL RESQOURCE PROTECTION-
WATER QUALITY CERTIFICATION
MODIFICATION

FINDINGS OF FACT AND ORDER

MATINE DEPARTMENT OF TRANSPORTATION
Augusta, Kennebec County

AUGUSTA 3™ BRIDGE

I.-20756~4E-G-M

{Approval}

[

Pursuant to the provisions of 38 M.R.S.A. Section 480-A et seqg. of the Fedéral
Water Pollution Control Act, the Departmernt of Environmental Protection has

considered the application of MAINE DEPARTMENT OF TRANSPORTATION with the

supportive data, agency rev1ew comments, and other related materials on file

and FINDS THE FOLLOWING FACTS: )

1. PROJECT DESCRIPTION:

A. History: In Department Order #L-20756-4E-A-N, dated March 13,
2002, the Department approved the development to construct a new highway
and bridge connecting I-95 to Route 3 in Augusta. The'project includes
the construction of a new I-85 interchange, a new highway on néw

" alignment, and a new bridge‘crossing over the Kennebec River. The
development is located in the City of Augusta.

B. Summary: The applicant proposes to modify the existing permit to
Create a new road to access the west side of Route 201 toward the
Kennebec¢ River. The proposed project will impact a total of 4,386
square feet of wetland that has been degraded as a result of removing
the bark mulch pile located on site. The applicant also plans to
install temporary access work structures in the Xenmmebec River that are

needed to. construct piers 2 and 3 of the Augusta 3™ Bridge. The work

structure located on the west side of the river {(for pier #2} consists
of 32 pilings at one squiare foot of impact each. . The work structure for
the east side of the river (for piler #3) consists of two cell coffer
dams approximately 35 feet in diameter (%08 square feet each) and
approxinately 16 pilings. The total impact to the Kennebec River fer
the work structures is approximately 1,912 square feet.

In the original permit, compensation exceeded that required so that
these additional. impacts will not require additiocnal compensation. -
proposed project is a minor change and will not significantly affect any
issues identified during previous Department reviews of the project site
provided that clean materlial is used for the installation of the

and that all temporary structures are removed UDOn

The

cofferdams,
completion of the project phase.
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2. FINDING:

Based on its review of the application, the Department finds the

requested modification to be in accordance with all relevant
Departmental standards provided that the applicant meet all of the
‘requirements of MDOT Special Provision section 656, MDOT Standard
Specifications and Best Management Practice for Erosion & Sedimentation
Control. All cther findings of fact, conclusions and conditions remain
as approved in Department Order #L-20756-4E-A-N, and subsequent orders.

BASED on the above findings of fact, and subject to the conditions
listed below, the Department makes the following conclusions pursuant to
38 M.R.S.A. Sections 48¢-2 et eg. and Section 401 of the Federal Water

Pollution Control Act:

The proposed act1v1ty'w1ll not unreasonably 1nterfere with ex1st1ng
scenic, aesthetic, recreational, or navigational uses.

The proposed activity will not cause unreasonable erosion of soil or
sediment prdvided that the project is completed as proposed and that the -
applicant meets all of the requirements in Finding 2.

The proposed activity will not unréasonably inhibit the natural transfer

of soil from the terrestrial to the marine or freshwater environment
provided that the prOJect is completed as proposed and that the
applicant meets all of the requirements in Flndlng 2.

The propoéed activity will mot unreasonably harm any significant
wildlife habitat, freshwater wetland plant habitat, threatened or
endangered plant habitat, aguatic habitat,, travel corridor, freshwater,
estuarine, or marine fisheries or other aquatic life.

The propoesed activity will not unreasonably interfere with the natural
flow cf any surface or subsurface waters. :

The propesed activity will not wviolate any state water quality law
Aincluding those governing the classifications of the State's waters
pravided that the applicant meets a2ll eof the requirements'in Finding 2.

The proposed act1v1ty will not unreasonably cause or increase the
flooding of the alteration area cor adjacent properties.

H. The proposed activity is not on or adjacent td a sand dune.

The proposed act1v1ty'ws not on an cutstanding river segment as noted in
38 M.R.8.A. Section 480-p. . . )

the Department APPROVES the application of MAINE DEPARTMENT OF

THEREFORE,
SUBJECT'

TRANSPORTATION to create an access road to the west gide of Route 201,
TC THE FOLLOWING CONDITIONS and all applicable standards and réegunlations:
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The Standard Conditions of Approval, a copy atfached.

The applicant =shall take all necéssary measures to ensure that their
activities or those of their agents do not result in measurable erosion
of soil on the site during the construction of the progect covered by

this approval.

The applicant shall meet all of the requirements of MDOT Special
Provision section 656, MDOT Standard Specifications and Best Management

Practice for Ercsion & Sedimentation Contreol.

The appiicant shall use clean material for the temporary cofferdams.

The appllcant ghall remove all temporary structures upen completlon of.
the project phase. : :

All other Findings of Fact, Conclusions and Conditions femain as .
approved in Department Order #L-20756-4E-A-N, and subseguent orders, and
are incorporated herein. ‘ :

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED
STATE, FEDERZL OR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY

APPLICARLE SHORELAND ZONING ORDINANCLS. _
DONE AND DATED AT AUGUSTA, MAINE, THIS 122 DAY OF !é;;gbé;T __. 2003.

DEPARTD

Date of initial receipt of application January 10,
Date of application acceptance January 30,

OF ENVIRONMENTAL PROTECTION

,m/

:

ACTINC COMMISSTIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURESm

2003
2003

Date filed with Becard of Environmental Protection

LK/L20756GM

f L E

FEB 11 2003

BOARD OF ENVIRONMENTAL PROT.
STATE OF MAINE -




STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION -
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

y NATURAL RESOURCE PROTECTION

MAINE DEPARTMENT OF TRANSPORTATION
) WATER QUALITY CERTIFICATION

Aungusta, Kennebec County

AUGUSTA 3™ BRIDGE ) MODIFICATION
1-20756-4E-H-M ) FINDINGS OF FACT AND ORDER
(Approval) :

Pursuant to the provisions of 38 M.R.S.A. Section 480-A et seq. of the Federal Water Pollution
Control Act, the Department of Environmental Protection has considered the application of
MAINE DEPARTMENT OF TRANSPORTATION with the supportive data, agency review
comments, and other related materials on file and FINDS THE FOLLOWING FACTS: '

1. PROJECT DESCRIPTION:

A. History: In Department Order #1.-20756-4E-A-N, dated March 13, 2002, the
Department approved the development to construct a new highway and bridge connecting
1-95 to Route 3 in the City of Augusta. The project includes the construction of a new I-
95 interchange, a new highway on new alignment, and a new bridge crossing over the
Kennebec River. Since 2002, the Department has approved a number of Orders
approving compliance with conditions, modifications, or amendments associated with the

project.

B. Summary: The applicant proposes to modify the existing permit to reflect an in
stream work window allowing work within the Kennebec River until June 30 or until the

water temperature goes above 8° Celsius, whichever occurs first.

St o . g toeae am W e, -

e e e

Thc apphcant has prov1ded information from the National Marine Fishries Services
(NOAA) and the Maine Department of Marine Resources (DMR) regarding the shortnose -
sturgeon. NOAA states that shortnose sturgeon begin their seasonal migration to their
spawning grounds when water temperatures reach §8°C. DMR concurs with the water
temperature as related to the migration of the shortmose sturgeon, and to the in stream

work window extension request.

2. FINDING:

Based on its review of the application, the Department finds the requested modification to
be in accordance with all relevant Departmental standards. All other findings of fact,
conclusions and conditions remain as approved in Department Order #L.-20756-4E-A-N,

and subseguent orders.
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BASED on the above findings of fact, and subject to the conditions listed below, the
Department makes the following conclusions pursuani to 38 M.R.S.A. Sections 480-A gt
seq. and Section 401 of the Federal Water Pollution Control Act:

Al The proposed activity will not un‘_reasonébly interfere with existing scenic, aesthetic,
recreational, or navigational uses. '

B. The proposed activity will not cause unreasonable erosion of soil or sediment.

C. The proposed activity will not unreasonably inhibit the natural transfer of soil from the
texrestrial to the marine or freshwater environment.

D. The proposed activity will not unreasonably harm any significant wildlife habitat,
freshwater wetland plant habitat, threatened or endangered plant habitat, aquatic habitat,
‘travel corridor, freshwater, estuarine, or marine fisheries or other aquatic life.

E. The proposed activity will not unreasonably interfere with the natural flow of any surface
or subsurface waters."

F. The proposed activity will not violate any state water quﬁliry law including those
governing the classifications of the State's waters.

G ~ The proposed activity will not unreasonably cause or increase the flooding of the
alteration area or adjacent properties.

H. The proposed activity is not on or adjacent to a sand dune.

L The proposed activity is not on an outstanding river segment as noted in 38 M.R.S.A.
Section 480-P.

P - e e ey

THEREFORE, the Department APPROVES the application of MAINE DEPARTMENT OF
TRANSPORTATION to extend the in stream work window until the water reached 8 degrees
Celcius, SUBJECT TO THE FOLLOWING CONDITIONS and all applicable standards and

regulations:
1. The Standard Conditions of Approval, a copy attached.

2. The applicant shall take all necessary measures to ensure that their activities or those of
their agents do not result in measurable erosion of soil on the site during the construction

of the project covered by this approval.
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3. All other Findings of Fact, Conclusions and Conditions remain as approved in
Department Order #1.-20756-4E-A-N, and subsequent orders, and are incorporated
herein. '

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER
REQUIRED STATE, FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY
COMPLIANCE WITH ANY APPLICABLE SHORELAND ZONING ORDINANCES.

DONE AND DATED AT AUGUSTA, MAINE, THIS_/ 3 DAY OF / % Z/ , 2003.

DEPARTMENT OF ENVIRONMENTAL PROTECTION

iR, COMMISSIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES...

Date of initial receipt of application April 15, 2003
Date of application atceptance _ Apnl 15, 2003

Date filed with Board of Environmental Protection
LEK/T.20756 HM :

ENVIRONMENTAL PROT.
T OF MAINE

ARD OF
B0 STAT




' STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
STATE HOUSE STATION 17 AUGUSTA, MAINE 04333

DEPARTMENT ORDER

IN THE MATTER OF

MAINE DEPARTMENT OF TRANSPORTATION ) NATURAL RESOURCE PROTECTION
Augusta, Kennebec County ) STREAM AL TERATION

AUGUSTA 3" BRIDGE-STREAM REALIGNMENT ) WATER QUALITY CERTIFICATION

L-207564E-I-M (approval) ) MODIFICATION
' ) FINDINGS OF FACT AND ORDER

Pursuant to the provisions of 38 MLR.S.A. Sections 480-A gt seq. and Section 401 of the Federal
Water Pollution Contro] Act, the Department of Environmental Protection has considered the
application of MATNE DEPARTMENT OF TRANSPORTATION with the supportive data, . -
agency review cornments, and other related materials on file and FINDS THE FOLLOWING

FACTS:
1. FPROJECT DESCRIPTION:

A. ‘History of Project: In Department Order #L.-20756-4E-A-N, dated March
13, 2002, the Departinent approved the construction of a new highway and bridge
connecting I-95 to Route 3 in Augusta. The project includes the construction of a
new 1-95 interchange, a new highway on a new alignment, and a new bridge
crossing ovei the Kennebec River.. Since 2002, the Department has approved a
number of Orders approving compliance with conditions, modifications, or
amendments associated with the project. The project is located in the City of

Augusta.

B. Summary: The applicant proposes to realign a stream along the southbound lane
-of Route 104. The stream is unnamed, but is a-spur to Fisher Brook, The applicant
proposes to realign a segment of the river approximately 100 feet long and proposes to
relocate it approximately 10 feet to the northwest of its original location. The applicant
will also be impacting approximately 300 square feet of adjacent wetland.

2. WILDLIFE CONSIDERATIONS:

The Maine Department of Inland Fisheries and Wildlife reviewed the proposed
project and stated that there are no Essential or Significant Wildlife Habitats at the
project site, and recommends the work window be from June 1 until the ground

freezes.
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The Department of Marine Resources (DMR) and The Maine Atlantic Salmon
Commission bhave stated that the proposed project should not cause any

significant adverse impact.

OTHER CONSIDERATIONS:

In the original permit, compensation exceeded that required so that these additional
impacts will not require additional compensation. The proposed project is a minor
change and will not significantly affect any issues identified during previous Department
reviews of the project site provided that clean material is used for the installation of the
cofferdams, and that all temporary structures are removed upon completion of the project

phase.

Based on its review of the application, the Department finds the requested modification to
be in accordance with all relevant Departmental stanidards. All other findings of fact,
conclusions and conditions remain as approved in Department Order #1.-20756-4E-A-N,

and subsequent orders.

BASED on the above findings of fact, and subject to the conditions listed below, the
Department makes the following conclusions pursuant to 38 M.R.S.A. Sections 480-A et
seq. and Section 401 of the Federal Water Pollution Control Act:

A

The proposed activity will not unreasonably interfere with existing scenic, aesthetic,
recreational, or navigational uses.

The proposed activity will not cause unreasonable erosion of soil or sediment.

The proposed activity will not unrcasonably inhibit the natural transfer of soil from the
terrestrial to the marine or freshwater environment.

The proposed activity will not unreasonably harm any significant wildlife habitat,
freshwater wetland plant habitat, threatened or endangered plant habitat, aguatic habitat,
travel corridor, freshwater, estuarine, or marine fisheries or other aguatic life provided
that the project is completed as proposed and that the applicant meets all of the

requirements in Finding 2.

The proposed activity will not unreasonably interfere with the natural flow of any surface
or subsurface waters.

The proposed activity will not violate any state water quality law including those
governing the classifications of the State's waters. -

The proposed activity will not unreasonably cause or increase the flooding of the
alteration area or adjacent properties.
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H. The proposed activity is not on or adjacent to a sand dune.

L The proposed activity is not on an outstanding river segment as noted in 38 MLR.S.A.
Section 480-P.

THEREFORE, the Department APPROVES the application of MAINE DEPARTMENT OF
TRANSPORTATION to , SUBJECT TO THE FOLLOWING CONDITIONS and ll applicable

standards and regulations:
1. The Standard Conditions of Approval, a copy attached.

2. The applicant shall take all necessary measures to ensure that its activities or those of its
* agents do not result in measurable erosion of soil on the site during the construction of

‘the project covered by this approval.

3. . All instreamn work shall not begin until after June 1 and shall be completed prior to the
ground freezing.

4. All other Findings of Fact, Conclusions and Conditions rermnain as approved in
Department Order #L-20756-4E-A-N, and subsequent orders, and are incorporated
herein.

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER
REQUIRED STATE, FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY
COMPLIANCE WITH ANY APPLICABLE SHORELAND ZONING ORDINANCES.

DONE AND DATED AT AUGUSTA MAINE THIS i?-T DAY OF [OOUM , 2003.

DEPARTMENT OF ENVIRONMENTAL PROTECTION

By: / : od oo

DAWN K. GALLAGHER, COMMISSIONER

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES...

Date of initial receipt of application August 6, 2003

Date of application acceptance August 11, 2003 ﬂ ﬂ: E
Date filed with Board of Environmental Protection A
LK/L20756IM NOV 17 2003

BOARD OF ENVIRONMENTAL PROT.
STATE OF MAINE
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ErosionControl . ..., . . .. . . ...

Before Construction

1. If you have hired a contractor, make sure you have discussed your permit with them. Talk about what measures
they plan 1o take to control erosion. Everybody involved should understand what the resource is and where 1t is
located. Mast people could identify the edge of a lake or a river. The edges of wetlands, however, are often not

the person, acmaﬂm%dm armx,‘n_g,bi:rou Aare. bo;lg, IeSpo mble for complyu}gm__ e on

e e S )

with the permit.

2. Call around and find sources for your erosion controls. You will probably need silt fence, hay bales and grass seed
or conservation mix. Some good places to check are feed stores, hardware stores, landscapers and contractor sepply
houses. It is not always easy to find hay or straw during late winter and early spring. It may also bé more expensive
during those times of year. Plan ahiead. Purchase a supply early and keep it under a tarp.

3 Before any soil is chsturbed make sure an erosion control bamer has been mstalled. The bamer can be either a-
silt fence, a row of staked hay bales, or both. Use the drawings below as a guide for correct installation and
placement. The barrier shcmld be placed as close as poss‘ble to the activity. : L

4. If a contractor is installing the barrier, double check itasad precaution. Erésion control barriers should be installed
"on the contour”, meaming at the same Ievel along the land slope, whenever possible. This keeps stormwater from
flowing to the lowest-point of the barrier where it builds up and overflows or destroys it.

'

. } Silt Fence
BEE Typical Haybale Banier S : - side view
1 = i - ] R .
o= it e I e ez || ot ane—
‘ 3 aof soil ; ) . ESDUrCe
sl —— 3 .
s ( T S Bottom fiap laid in shaliow
. . o -‘ gy trench and anchored with

swuil or gravel

5 barrier
. cms:{nﬂ cantrol Hayba}s s2tin 4inch ﬂe::p m:nch
. 1 I i
P : 2 stakes per bale planted fitmly in grodnd | S!ak:_firm}y j
= ) . planted in ground

During Construction

1. Use Tots of hay or straw mulch on disturbed soil. The idea beliind mitlch is to prévent rain from stifking the soil
directly. Itis the force of raindrops striking the soil that causes 2 lot of erosion. More than 50% of erasion is
prevented by kecpmg ﬂle sorl covered, .

2. Inspect your érosion contral barders frequently. . This is. especially important after.a rainfall. Ifthe:re is muddy
water leaving the project site, then your erosion controls are not working as mtended. In that s1ruanon stop work and

figurs out what can be done to prevent more soil from getting past the barzier.

After Constmction

1, After the project is complete, replant the area. Al grotind covers are not équal. For instance, amix of creeping
- red fescue and Kenmcky bluegrass is a-good-choice for lawns-and other high mainténanee areas: The same-mix would .
not be a good choice for stabilizing a road shoulder or a cut bank that you don't intend to mow.

2. If youfimish your project after September 13, then dc not spread grass seed. There is a very good chance that the
seed will germinate and be killed by a frost before it has a chance to become established. Instead, mulch the site with
a thick layer of hay or straw. In the spring, rake off the muich and seed the area. Dori't forget to mulch again to hold

in moisture and prevent the seed ffom washing away.

3. Keep your erosion control barrier up and maintained untii the ares is permanently stabilized
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NATURAL RESOURCE PROTECTION ACT (NRPA)
STANDARD CONDITIONS

ET.SEQ. UNLESS OTHERWISE SPECIFICALLY STATED IN THE PERMIT

A, ' Approval of Variations From Plans. The granting of this permit is dependent upon and limited to
. the proposals and plans contained in the application and supporting documents submitted and
affirmed to by the applicant. Any varafion form these plaris, proposals, and supporting docirnents

is subject to rcvi;ew and approval prior to implementation.
Compliatice With All Applicable Laws. The applicant shall secure and comiply with 21l applicable
fedexdl, state, and local hicenses, permits, anthorizations, conditions, agrecmcms and orders prior to
or during Gonslrucmon ami @peration, as appropriate.

C. ‘Brosion Contrél, ‘The applicant shall take 2l necessary measures 0 ensure fhat his activities or
those of His agents do not result in measutible erosion of soils on the site durmg the construction and

operation of the project covered by this Approval,

D. Comnl:ance With Conditions. Should the project be found, at any time, not 1o be in complance
with any of the Conditions of this" Approval, or should the applicant constrict or operate ‘this .

development in any way other the spemﬁed in the Application or Supporting Documants as
modified by the Conditions of this Approval th&n the terms of this Approval shall be consu’iered to

Have been viclaisd. o L SR

E. Iniﬁaﬁon of Activity Within Two Years. If consimction or operation of the activity is not begun
within two years, this permit shall Iapse and’the applicant shall reapply to the Board for a new
permit. The applicarit may net begin constraction or operation of the activity until a2 new permit is
granted. Reapplications for permits shall state the reasons why the applicant will be able to begin
the actvity within two years form the granting of a new permit, if so granted. Reapphcatlons for
permits may include information subriitted in. the initial application by reference. -

Reexammatmn After Five Years. If the approved acnwty 1s not completed within five years from
the date of the granting of a permit, the Board may reexamine its permit approval and impose
additional ferms.or conditions to respond to significant changes in circumstances wiich may have

otcurred aurmg the five-yedr period.

G. No Construction Equipment Below High Water. No constraction equipment used in the.

undcrtﬂ;ing of an approved activity is allowed below the mean high water line vnless ctherwise
specified by this penmit. .

H. . Permit Inciuded In Contract Bids. A copy of this permit must be included in or attached to alt
_contract bid specifications for the apptoved activity. . . . e

Permit Shown To Contractor, Work done Ey a confractof pursuant to tiis permit shall not begin
before the contractor has been shown by the applicant a copy of this permit.

Revised (4/92)

DEP LW147




Town:Augusta
PIN #:556.23
Date:11/21/02

SPECIAL PROVISION
SECTION 105
General Scope of Work
{Environmental Requirements)

Instream Work shall not be allowed between the dates of 4/1 and 6/30.
(Instream work is allowed from 7/1 to 3/31.)

Stream Stations: 9+860, 99+860, 199+860, 104270, 99+700, 11+010, 11+640, 11+990, 12+050,
12+110, 12+200, 134340 through 134360, 134783 through' 134790, 15+000 through 15+150, &

the Kennebec River _ *
Special Conditions: Listed on pages 7 & 8 of DEP permit and as follows:

As part of the State’s Enidangered Species Incidental Take Plan for State Listed Mussels, any river bottom
work not comypleted by Auvgust 8, 2003 will require a resurvey to determine the presence of any rare or
endangered freshwater rinissels. This sarvey, to be completed by MDOT and rescurce agency divers, will
require a 10 working day suspension of work in and around the impdct dreas to be sirveyed to allow the divers to
safely complete the in water work. Suspénded work includes work within cofferdams, worked staged from any
temiporary trestle or barge, 6verhead work on pies and other supersiructure work and any other work
where falling objects may compromise saféty of the workers below. While réinoval of the cofferdams and
irestles is considered fristream work, completion of those action would 1ot regiiire the resurvev described
aboye providing the trestle is constructed on pile bents and removal of the sheet pile cofferdam is by
vibratory miesns. AN other work is subject to the instream definition below and will require a 10 working duay
shutdown and resurvey.

The Contractor shall notify the Resident Engineer if in stream work (as defined above) is anticipated during
August 2003 no later than June 15, 2003.

Instream work consists of activities conducted in the water, which result in unacceptable
levels of sedimentation, vibration, pollution.

Activities prohibited below high watér mark during the instream work window restriction are as

© follows: .

» Excavating or dredging, either in waterbody or within a cofferdam which is still under

construction if sedimentation will occur,

* Driving piles, either sheet piles or H-piles (unless within a cofferdam).

e Pulling or removing piles if sedimentation will occur. :

* Placing riprap, fill, concrete or other materials, (unless within a cofferdam).

* Blasting unless measures can be taken to avoid interfering with fish passage or spawning.

* Drilling unless measures can be taken to avoid interfering with fish passage orspawning.
No construction activity, whether temporary or permanent, is allowed that completely

blocks a river, stream, or brook without providing downstream flow.




Aungusta
PIN 556.23
September 19, 2002

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimert Control {a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is

dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtrml/brrp/brpian2000.pdf. )

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project,
the Contractor must submit the log to the Department which will become the property of the

Department.”

Project Specific Informatiop and Requirements

The following information and requirements apply specifically to this Project. The temporaty soil
erosion and water poljution control measures associated with this work shall be addressed in the
SEWPCP.

1. This project is inthe Riggs Brook watershed and is considered SENSITIVE in
accordance with the BMP Manual. The Contractor’s SEWPCP shall comply with Section
IL.B., Guidelines for Sensitive Waterbodies in the BMP Manual and apply the additional
measures.

2. A preconstruction field review is mandatory for this project. The preconstruction field
review shall take place before commencing any work that involves soil disturbance or
potential impacts on water quality. Attendees shall include the Environmental
Coordinator, the preparer of the SEWPCP, the Construction Manager, and a
representative from the Department’s ENV Water Resources Unit. The date and time
shall be set by the Contractor in consultation with the Construction Manager and ENV

- Water Resources Unit representative.

3. Newly disturbed earth shall be muiched by the end of each workday. Mulch shall be
maintained on a daily basis.

4. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. '

5. Dust control items other than those under Standard Specification 637 and Special
Provision 637, if applicable, shall be included in the plan.

6. Permanent seeding shall be done in accordance with Special Provision, Section 618,
Seeding unless the Contract states otherwise.

7. Culvert inlet and outlet protection shall be installed within 48 hours of culver installation,
Or prior to a storm event, whichever is sooner.

8. After November 1 the Contractor shall use winter stabilization methods, such as Wood
Waste Erosion Control Mix as specified in Special Provision § 617. If required, spring
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September 19, 2002

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

procedures for permanent stabilization shall also be described in the plan. Use of this
product for over-winter temporary erosion control will be incidental to the contract and be

paid for as part of Pay Item 656.75.

9. Erosion control blanket shall be installed in the bottoms of all ditches except where a
stone lining is planned. Seed shall be applied prior to the placement of the blanket.

10. If check dams are used, they shall be constructed of stone in accordance with BMP
Manual, Section 9. ‘
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JOHN ELIAS BALDACCI

GOVERNOR

STATE OF MAINE

DEPARTMENT OF ENVIRONMENTAL PROTECTION

January 29, 2004

David Gardner

Department of Transportation
16 State House Station
Augusta, ME. 04333-0016

RE: DEP file #L-20756-4E-J-M

Dear Mr. Gardner:

DAWN R. GALLAGHER

COMMISSIONER

Your application for a Natural Resources Protection Act (NRPA) permit has been received by the
Department of Environmental Protection and found to be acceptable for processing on January
29, 2004. Your application has been assigned DEP file number referenced above. Please refer to
this number in any future correspondence.

Your project is being examined to determine whether a license can be issued. Acceptance of

your application does not preclude the Department from requesting additional information during
processing. Qur deadline for processing your application is May 28, 2004, however we anticipate
reaching a regulatory decision before that date.

Please feel free to call me at 287-7875 if you have any questions regarding your project.

Sincerely,

. o

Lisa-kay Keen,

Project Manager
Division of Land Resources Regulation
Bureau of Land and Water Quality

ce: file

AUGUSTA

17 STATE HOUSE STATION
AUGUSTA, MAINE 04333.0017
(207) 287-7688

RAY BLDG., HOSPITAL ST.

web siter www.state.me.us/dep

BANGOR

106 HOGAN ROAD

BANGOR, MAINE 04401

(207) 9414570 FAX: (207) 941-4584

PORTLAND

312 CANCO ROAD

PORTLAND, MAINE 04103

{207) §22-6300 FAX: {(207) 822-6303

PRESQUE ISLE

1235 CENTRAL DRIVE, SKYWAY PARK
PRESQUE ISLE, MAINE 04769-2094
(207) 764-0477 FAX: (207) 764-1507
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DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751

&F RepLY TO £ o
D /’f‘ ATTENTION OF "7 e 7'/.- Ze2 é}‘f

Regulatory Division
CENAE-R-51

David Gardiner

Maine Dept. of Transportation
16 State House Station
Augusta, Maine 04333

Dear Mr. Gardiner:

This concerns Department of the Army permit, number 200001630
which authorized the placement of fill below the high tide line in numerous
waterways and wetlands between I-95 and Route 3 at Augusta, Maine in order
to construct a connector road and a bridge across the Kennebec River.

In accordance with your request, the permit is hereby amended to
authorize the filling of 5,533 square feet of additional freshwater wetlands (0.13
acres) in order tc construct an auxiliary travel lane between the Exit 31 on
ramp and the new Route 3 off ramp. The new work is shown on the attached
plan entitled “AUGUSTA THIRD BRIDGE, AUGUSTA, MAINE, WETLAND
IMPACTS” in three sheets dated “1/2004”.

The conditions of the original permit remain in full force and effect.

BY AUTHORITY OF THE SECRETARY OF THE ARMY:

/_, LT~6 of

1y ~Green

Aeutenant Colonel, Corps of Engineers
- Acting District Engineer
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